

Schedule – Proof of Concept Trial – Public Safety Mobile Broadband

FEDERATION FUNDING AGREEMENT - INFRASTRUCTURE

Table 1: Formalities and operation of schedule													
Parties	Commonwealth New South Wales												
Duration	This Schedule is expected to expire on 30 June 2021 or completion of the proof-of-concept trial.												
Purpose	This Schedule supports the delivery of a Public Safety Mobile Broadband (PSMB) proof-of-concept trial, which will: <ul style="list-style-type: none"> a) Validate that the specific service delivery model is able to demonstrate a future PSMB capability within Australia. b) Provide insights that the specific service delivery model can flexibly involve multiple jurisdictions, including supporting cross border interoperability. 												
Estimated financial contributions	<p>The Commonwealth will provide an estimated total financial contribution to the States of \$8.03m in respect of this Schedule.</p> <table border="1"> <thead> <tr> <th>Table 1 (\$ million)</th> <th>2020/21</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>Estimated total budget</td> <td>8.03</td> <td>8.03</td> </tr> <tr> <td>Less estimated National Partnership Payments</td> <td>8.03</td> <td>8.03</td> </tr> <tr> <td>Balance of non-Commonwealth contributions</td> <td>0.0</td> <td>0.0</td> </tr> </tbody> </table>	Table 1 (\$ million)	2020/21	Total	Estimated total budget	8.03	8.03	Less estimated National Partnership Payments	8.03	8.03	Balance of non-Commonwealth contributions	0.0	0.0
Table 1 (\$ million)	2020/21	Total											
Estimated total budget	8.03	8.03											
Less estimated National Partnership Payments	8.03	8.03											
Balance of non-Commonwealth contributions	0.0	0.0											
Additional terms	Nil												

Table 2: Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Proof-of-concept trial for a PSMB	Execution of this Schedule and agreed activities under this Schedule.	Payment following the execution of this Schedule (no report due)	\$8.03m
	Phase 1: Testing to be completed as per phase 1 schedule	5 months from execution of the Schedule	Nil
	Phase 2: Testing to be completed as per phase 2 schedule	8 months from execution of the Schedule	
	Phase 3: Testing to be completed as per phase 3 schedule	10 months from execution of the Schedule	
	Phase 4: Testing to be completed as per phase 4 schedule	12 months from execution of the Schedule	

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by



The Honourable David Littleproud MP
Minister for Agriculture, Drought and Emergency Management

[Day] [Month] [Year]

21 April 2021

Signed for and on behalf of the State of New South Wales by



The Honourable Victor Dominello MP
Minister for Customer Service

[Day] [Month] [Year]

24 May 2021