

# Health Innovation Fund – Stage Two

## FEDERATION FUNDING AGREEMENT - HEALTH

Table 1: Formalities and operation of schedule													
Parties	Commonwealth New South Wales												
Duration	This Schedule is expected to expire on 30 November 2023 or on completion of the project, including final performance reporting.												
Purpose	<p>This Schedule will support the delivery of the following projects:</p> <ul style="list-style-type: none"> <li>• <b>Harnessing data to deliver better health</b> will deliver planning and funding tools, using data to explore and plan innovative models of care and measure their impact.</li> <li>• The <b>Rural and regional clinical data sharing</b> system will develop and implement a Health Information Exchange (HIE) data hub and repository to enable real, or near real time data transfer between tertiary, primary and secondary settings at pilot sites in regional and rural areas.</li> <li>• <b>Genomics Integrated and Automated ICT Workflows</b> will improve the flow of genomics data and health information between clinical, laboratory and other relevant services using a highly automated and integrated system. This project will expand HIF Stage 1 genomics project.</li> <li>• A <b>Maternal Safety Intelligence Register</b> will provide near real-time maternity data to improve care for mothers and babies.</li> </ul>												
Estimated financial contributions	<p>The Commonwealth will provide an estimated total financial contribution to New South Wales of \$15.928 million in respect of this Schedule.</p> <table border="1"> <thead> <tr> <th>Table 1 (\$ million)</th> <th>2020-21</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>Estimated total budget</td> <td>15.928</td> <td>15.928</td> </tr> <tr> <td>Less estimated National Partnership Payments</td> <td>15.928</td> <td>15.928</td> </tr> <tr> <td>Balance of non-Commonwealth contributions</td> <td>0.000</td> <td>0.000</td> </tr> </tbody> </table>	Table 1 (\$ million)	2020-21	Total	Estimated total budget	15.928	15.928	Less estimated National Partnership Payments	15.928	15.928	Balance of non-Commonwealth contributions	0.000	0.000
Table 1 (\$ million)	2020-21	Total											
Estimated total budget	15.928	15.928											
Less estimated National Partnership Payments	15.928	15.928											
Balance of non-Commonwealth contributions	0.000	0.000											
Additional terms	Health Service activity will not be funded through this Agreement if the same service, or any part of the same service, is funded through any other Commonwealth program or agreement, including the <i>Addendum to the National Health Reform Agreement 2020-25</i> and Hospital Services Payments under the <i>National Partnership on COVID-19 Response</i> .												

**Table 2: Performance requirements, reporting and payment summary**


<b>Output</b> (delete if the schedule has one output only)	<b>Performance milestones</b>	<b>Report due</b>	<b>Payment</b>
<b>Harnessing data to deliver better health</b>	Project plan setting out: <ul style="list-style-type: none"> <li>• The project description/scope, activities, milestones (including timeframes), budget breakdown, target population, stakeholder engagement, governance, success measures and evaluation.</li> <li>• The plan should also include the risk management approach (with consideration of privacy impact if required).</li> </ul>	18 June 2021	\$5.559m
	Progress report for the period from commencement of the project to 30 June 2022, including: <ul style="list-style-type: none"> <li>• Details of establishment activities, engagement and stakeholder consultation processes, early findings and products developed.</li> <li>• Any project risks, issues and learnings.</li> </ul>	31 August 2022	Nil
<b>Rural and regional clinical data sharing</b>	Project plan setting out: <ul style="list-style-type: none"> <li>• The project description/scope, activities, milestones (including timeframes), budget breakdown, target population, stakeholder engagement, governance, success measures and evaluation.</li> <li>• The plan should also include the risk management approach (with consideration of privacy impact if required).</li> </ul>	18 June 2021	\$4.095m
	Progress report for the period from commencement of the project to 30 June 2022, including: <ul style="list-style-type: none"> <li>• Details of establishment activities, engagement and stakeholder consultation processes and products developed.</li> <li>• Any project risks, issues and learnings.</li> </ul>	31 August 2022	Nil

<b>Genomics Integrated and Automated ICT workflows</b>	Project plan setting out: <ul style="list-style-type: none"> <li>The project description/scope, activities, milestones (including timeframes), budget breakdown, target population, stakeholder engagement (including co-design), governance, success measures and evaluation.</li> <li>The plan should also include the risk management approach (with consideration of privacy impact if required).</li> </ul>	18 June 2021	\$3.194m
	Progress report for the period from commencement of the project to 30 June 2022, including: <ul style="list-style-type: none"> <li>Details of establishment activities, evaluations of data and AI tools.</li> <li>Any project risks, issues and learnings.</li> </ul>	31 August 2022	Nil
<b>Maternal Safety Intelligence Register</b>	Project plan setting out: <ul style="list-style-type: none"> <li>The project description/scope, activities, milestones (including timeframes), budget breakdown, target population, stakeholder engagement (including co-design), governance, success measures and evaluation.</li> </ul> <p>The plan should also include the risk management approach (with consideration of privacy impact if required).</p>	18 June 2021	\$3.080m
	Progress report for the period from commencement of the project to 30 June 2022, including: <ul style="list-style-type: none"> <li>Details of establishment activities, stakeholder engagement, data sets review and expansion, dashboard reporting.</li> <li>Any project risks, issues and learnings.</li> </ul>	31 August 2022	Nil
<b>Evaluation</b>			
<b>Harnessing data to deliver better health</b>	Final evaluation report on each project: <ul style="list-style-type: none"> <li>New South Wales will determine the scope and methodology for a final evaluation of the benefits and learnings from the projects. The final evaluation report will detail outcomes of the project, key achievements and challenges, with supporting data where available. Evaluation reports will be shared with all jurisdictions.</li> <li>The report is to include supporting data, where available. Performance indicators should be meaningful, simple and comprehensible to the public. Indicators should</li> </ul>	30 November 2023	Nil
<b>Rural and regional clinical data sharing</b>		31 May 2023	Nil
<b>Genomics Integrated and Automated ICT workflows</b>		30 November 2023	Nil

<b>Maternal Safety Intelligence Register</b>	be limited to those necessary to measure performance and inform the public about progress of the project (Clause 25 of HFFA).	30 November 2023	Nil
--	---	------------------	-----

The Parties have confirmed their commitment to this schedule as follows:


*Signed for and on behalf of the Commonwealth  
of Australia by*



**The Honourable Greg Hunt MP**  
Minister for Health and Aged Care

25:55 2021

*Signed for and on behalf of the  
State of New South Wales by*



**The Honourable Brad Hazzard MP**  
Minister for Health and Medical Research

18 June 2021