Surge Capacity for BreastScreen Australia FEDERATION FUNDING AGREEMENT - HEALTH

Table 1: Form	alities and operation of schedule					
Parties	Commonwealth					
	New South Wales					
	Victoria					
	Queensland					
	Western Australia					
	South Australia					
	Tasmania					
	Australian Capital Territory					
	Northern Territory					
Duration	This Schedule is expected to expi	re on 30 June 202	24.			
Purpose Estimated	This Schedule will support the delivery of additional breast screen services from 1 April 2023 to 31 March 2024 to 48,438 women aged between 50 and 74 years to catch up with screening activity missed during the COVID-19 pandemic.					
financial	The Commonwealth will provide an estimated total financial contribution to the States of \$9.7m in respect of this Schedule.					
contributions	Table 1 (\$)	2022-23	2023-24	Total		
	Estimated total budget	1.95m	7.75m	9.70m		
	Less estimated National Partnership Payments					
	- New South Wales	614,250	2,441,250	3,055,500		
	- Victoria	487,500	1,937,500	2,425,000		
	- Queensland	399,750	1,588,750	1,988,500		
	- Western Australia	204,750	813,750	1,018,500		
	- South Australia	150,150	596,750	746,900		
	- Tasmania	48,750	193,750	242,500		
	- Australian Capital Territory	29,250	116,250	145,500		
	- Northern Territory	15,600	62,000	77,600		
	Balance of non-Commonwealth contributions	0.0	0.0	0.0		

Additional terms	Parties to the Agreement agree to the following: (a) The states will at least maintain their 2019-20 baseline levels, this representing the total number of women receiving BreastScreen services during the financial year most impacted by the pandemic and BreastScreen service closures.
	(b) Performance Milestone targets will be assessed above the 2019- 20 baseline.
	(c) The 2023-24 Performance Milestone payment will be made proportionate to the number of women screened above the 2019-20 baseline, up to 100 per cent of available funding.
	(d) The target 'women' reported under this Schedule are defined as those in the target age group as per the definitions.
Definitions	Baseline figure: Total number of women aged 50 to 74 years in 2019-20 who received screening services during the 2019-20 financial year (1 July 2019 – 30 June 2020).
	Target age group : Total number of women aged 50 to 74 years during the reporting period from 1 April 2023 to 31 March 2024 who are eligible to receive services under the BreastScreen Australia program.

Table 2A: New South Wales – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Implementation Plan and 2019-20 Baseline	Implementation Plan to be provided to the Commonwealth. The Implementation Plan can be in the format of New South Wales' choosing, but must include: 1. The 2019-20 baseline figure; 2. A description of the proposed strategies to be used to encourage women who	30/04/2023	\$614.250
	missed their regular appointment during the pandemic to return to the BreastScreen Australia program; and		
	3. A description of the proposed strategies to be used to increase service delivery and system capacity to manage the additional screening services, which may include initiatives such as increased operating hours and the engagement of contracted workforce, purchasing of equipment and/or promotional activities.		
Performance Milestone Project Report	The target is 15,258 women in the target age group screened during the period of 1 April 2023 – 31 March 2024 in addition to the 2019-20 baseline. Payment will be made based on the proportion of women screened above the 2019-20 baseline compared to the target, up to 100 per cent of available funding.	30/04/2024	\$2,441,250
	Project Report to be provided to the Commonwealth, which will advise the total number of women screened above the 2019-20 baseline between 1 April 2023 – 31 March 2024.		
	The Project Report should provide information on whether the proposed strategies resulted in women returning to screening after delaying/cancelling appointments during the COVID-19 pandemic. Data on participation rates and trends since the COVID-19 pandemic and any other information on the participation of women who have delayed screening may be provided, to illustrate how services have addressed the issue of delayed screening since 2020.		

Signed for and on behalf of the Commonwealth

of Australia by

The Honourable Mark Butler MP

Minister for Health and Aged Care

South of the control of the control

Signed for and on behalf of the State of New South Wales by

The Honourable Ryan Park MP

Minister for Health and Regional Health

Table 2B: Victoria — Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Implementation Plan and 2019-20 Baseline	Implementation Plan to be provided to the Commonwealth. The Implementation Plan can be in the format of Victoria's choosing, but must include: 1. The 2019-20 baseline figures;	30/04/2023	\$487,500
	 A description of the proposed strategies to be used to encourage women who missed their regular appointment during the pandemic to return to the BreastScreen Australia program; 		
	3. A description of the proposed strategies to be used to increase service delivery and system capacity to manage the additional screening services, which may include initiatives such as increased operating hours and the engagement of contracted workforce, purchasing of equipment and/or promotional activities.		
Performance Milestone Project Report	The target is 12,109 women in the target age group screened during the period of 1 April 2023 — 31 March 2024 in addition to the 2019-20 baseline. Payment will be made based on the proportion of women screened above the 2019-20 baseline compared to the target, up to 100 per cent of available funding.	30/04/2024	\$1,937,500
	Project Report to be provided to the Commonwealth, which will advise the total number of women screened above the 2019-20 baseline between 1 April 2023 – 31 March 2024.		
	The Project Report should provide information on whether the proposed strategies resulted in women returning to screening after delaying/cancelling appointments during the COVID-19 pandemic. Data on participation rates and trends since the COVID-19 pandemic and any other information on the participation of women who have delayed screening may be provided, to illustrate how services have addressed the issue of delayed screening since 2020.		

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Mark Butler MP Minister for Health and Aged Care

2 3 23 [Day] [Month] [Year]

Signed for and on behalf of the State of Victoria by

The Honourable Mary-Anne Thomas MP

Minister for Health

07 / 06 / 2023

Table 2C: Queensland — Pe	Table 2C: Queensland – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment	
Implementation Plan and 2019-20 Baseline	Implementation Plan to be provided to the Commonwealth. The Implementation Plan can be in the format of Queensland's choosing, but must include: 1. The 2019-20 baseline figures;	30/04/2023	\$399,750	
	 A description of the proposed strategies to be used to encourage women who missed their regular appointment during the pandemic to return to the BreastScreen Australia program; and 			
	3. A description of the proposed strategies to be used to increase service delivery and system capacity to manage the additional screening services, which may include initiatives such as increased operating hours and the engagement of contracted workforce, purchasing of equipment and/or promotional activities.			
Performance Milestone Project Report	The target is 9,930 women in the target age group screened during the period of 1 April 2023 – 31 March 2024 in addition to the 2019-20 baseline. Payment will be made based on the proportion of women screened above the 2019-20 baseline compared to the target, up to 100 per cent of available funding.	30/04/2024	\$1,588,750	
	Project Report to be provided to the Commonwealth, which will advise the total number of women screened above the 2019-20 baseline between 1 April 2023 – 31 March 2024.			
	The Project Report should provide information on whether the proposed strategies resulted in women returning to screening after delaying/cancelling appointments during the COVID-19 pandemic. Data on participation rates and trends since the COVID-19 pandemic and any other information on the participation of women who have delayed screening may be provided, to illustrate how services have addressed the issue of delayed screening since 2020.			

Signed for and on behalf of the Commonwealth

of Australia by

The Honourable Mark Butler MP Minister for Health and Aged Care

% 03 23 [Day] [Month] [Year]

Signed for and on behalf of the State of Queensland by

The Honourable Yvette D'Ath MP

Minister for Health

The Honourable Shannon Fentiman MP

Minister for Health, Mental Health and Ambulance Services and Minister for Women

Table 2D: Western Australi	Table 2D: Western Australia – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment	
Implementation Plan and 2019-20 Baseline	Implementation Plan to be provided to the Commonwealth. The Implementation Plan can be in the format of Western Australia's choosing, but must include: 1. The 2019-20 baseline figures;	30/04/2023	\$204,750	
	A description of the proposed strategies to be used to encourage women who missed their regular appointment during the pandemic to return to the BreastScreen Australia program; and			
	3. A description of the proposed strategies to be used to increase service delivery and system capacity to manage the additional screening services, which may include initiatives such as increased operating hours and the engagement of contracted workforce, purchasing of equipment and/or promotional activities.			
Performance Milestone Project Report	The target is 5,086 women in the target age group screened during the period of 1 April 2023 to 31 March 2024 in addition to the 2019-20 baseline. Payment will be made based on the proportion of women screened above the 2019-20 baseline compared to the target, up to 100 per cent of available funding.	30/04/2024	\$813,750	
	Project Report to be provided to the Commonwealth, which will advise the total number of women screened above the 2019-20 baseline between 1 April 2023 – 31 March 2024.			
	The Project Report should provide information on whether the proposed strategies resulted in women returning to screening after delaying/cancelling appointments during the COVID-19 pandemic. Data on participation rates and trends since the COVID-19 pandemic and any other information on the participation of women who have delayed screening may be provided, to illustrate how services have addressed the issue of delayed screening since 2020.			

Signed for and on behalf of the Commonwealth

of Australia by

The Honourable Mark Butler MP Minister for Health

30 03 23 [Day] [Month] [Year]

Signed for and on behalf State of Western Australia by

The Honourable Amber-Jade Sanderson BA

MLA

Minister for Health

O. 4 MAY 2023

Table 2E: South Australia –	Table 2E: South Australia – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment	
Implementation Plan and 2019-20 Baseline	Implementation Plan to be provided to the Commonwealth. The Implementation Plan can be in the format of South Australia's choosing, but must include: 1. The 2019-20 baseline figures;	30/04/2023	\$150,150	
	2. A description of the proposed strategies to be used to encourage women who missed their regular appointment during the pandemic to return to the BreastScreen Australia program; and			
	3. A description of the proposed strategies to be used to increase service delivery and system capacity to manage the additional screening services, which may include initiatives such as increased operating hours and the engagement of contracted workforce, purchasing of equipment and/or promotional activities.			
Performance Milestone Project Report	The target is 3,730 women in the target age group screened during the period of 1 April 2023 – 31 March 2024 in addition to the 2019-20 baseline. Payment will be made based on the proportion of women screened above the 2019-20 baseline compared to the target, up to 100 per cent of available funding.	30/04/2024	\$596,750	
	Project Report to be provided to the Commonwealth, which will advise the total number of women screened above the 2019-20 baseline between 1 April 2023 – 31 March 2024.			
	The Project Report should provide information on whether the proposed strategies resulted in women returning to screening after delaying/cancelling appointments during the COVID-19 pandemic. Data on participation rates and trends since the COVID-19 pandemic and any other information on the participation of women who have delayed screening may be provided, to illustrate how services have addressed the issue of delayed screening since 2020.			

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Mark Butler MP Minister for Health and Aged Care

20 03 13 [Day] [Month] [Year] **Signed** for and on behalf of the State of South Australia by

The Honourable Chris Picton MP

Minister for Health

0 < 2

Table 2F: Tasmania – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Implementation Plan and 2019-20 Baseline	Implementation Plan to be provided to the Commonwealth. The Implementation Plan can be in the format of Tasmania's choosing, but must include: 1. The 2019-20 baseline figures;	30/04/2023	\$48,750
	2. A description of the proposed strategies to be used to encourage women who missed their regular appointment during the pandemic to return to the BreastScreen Australia program; and		
	3. A description of the proposed strategies to be used to increase service delivery and system capacity to manage the additional screening services, which may include initiatives such as increased operating hours and the engagement of contracted workforce, purchasing of equipment and/or promotional activities.		
Performance Milestone Project Report	The target is 1,211 women in the target age group screened during the period of 1 April 2023 – 31 March 2024 in addition to the 2019-20 baseline. Payment will be made based on the proportion of women screened above the 2019-20 baseline compared to the target, up to 100 per cent of available funding.	30/04/2024	\$193,750
	Project Report to be provided to the Commonwealth, which will advise the total number of women screened above the 2019-20 baseline between 1 April 2023 – 31 March 2024.		
	The Project Report should provide information on whether the proposed strategies resulted in women returning to screening after delaying/cancelling appointments during the COVID-19 pandemic. Data on participation rates and trends since the COVID-19 pandemic and any other information on the participation of women who have delayed screening may be provided, to illustrate how services have addressed the issue of delayed screening since 2020.		

Signed for and on behalf of the Commonwealth

of Australia by

The Honourable Mark Butler MP

Minister for Health and Aged Care

[Day] [Month] [Year]

Signed for and on behalf of the State of Tasmania by

The Honourable Jeremy Rockliff MP

Minister for Health

26 / 04 / 2023 [Day] [Month] [Year]

Table 2G: Australian Capita	Table 2G: Australian Capital Territory – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment	
Implementation Plan and 2019-20 Baseline	Implementation Plan to be provided to the Commonwealth. The Implementation Plan can be in the format of The Australian Capital Territory's choosing, but must include: 1. The 2019-20 baseline figures;	30/04/2023	\$29,250	
	 A description of the proposed strategies to be used to encourage women who missed their regular appointment during the pandemic to return to the BreastScreen Australia program; and 			
	3. A description of the proposed strategies to be used to increase service delivery and system capacity to manage the additional screening services, which may include initiatives such as increased operating hours and the engagement of contracted workforce, purchasing of equipment and/or promotional activities.			
Performance Milestone Project Report	The target is 727 women in the target age group screened during the period of 1 April 2023 – 31 March 2024 in addition to the 2019-20 baseline. Payment will be made based on the proportion of women screened above the 2019-20 baseline compared to the target, up to 100 per cent of available funding.	30/04/2024	\$116,250	
	Project Report to be provided to the Commonwealth, which will advise the total number of women screened above the 2019-20 baseline between 1 April 2023 – 31 March 2024.			
	The Project Report should provide information on whether the proposed strategies resulted in women returning to screening after delaying/cancelling appointments during the COVID-19 pandemic. Data on participation rates and trends since the COVID-19 pandemic and any other information on the participation of women who have delayed screening may be provided, to illustrate how services have addressed the issue of delayed screening since 2020.			

Signed for and on behalf of the Commonwealth

of Australia by

The Honourable Mark Butler MP

Minister for Health

30 03 23

Signed for and on behalf of the Australian Capital Territory by

Ms_

The Honourable Rachel Stephen-Smith MLA

Minister for Health

17 05 202

Table 2H: Northern Territory – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Implementation Plan and 2019-20 Baseline	Implementation Plan to be provided to the Commonwealth. The Implementation Plan can be in the format of the Northern Territory's choosing, but must include: 1. The 2019-20 baseline figures;	30/04/2023	\$15,600
	 A description of the proposed strategies to be used to encourage women who missed their regular appointment during the pandemic to return to the BreastScreen Australia program; and 		
	3. A description of the proposed strategies to be used to increase service delivery and system capacity to manage the additional screening services, which may include initiatives such as increased operating hours and the engagement of contracted workforce, purchasing of equipment and/or promotional activities.		
Performance Milestone Project Report	The target is 388 women in the target age group screened in the period of 1 April 2023 to 31 March 2024 in addition to the 2019-20 baseline. Payment will be made based on the proportion of women screened above the 2019-20 baseline compared to the target, up to 100 per cent of available funding.	30/04/2024	\$62,000
	Project Report to be provided to the Commonwealth, which will advise the total number of women screened above the 2019-20 baseline between 1 April 2023 – 31 March 2024.		
	The Project Report should provide information on whether the proposed strategies resulted in women returning to screening after delaying/cancelling appointments during the COVID-19 pandemic. Data on participation rates and trends since the COVID-19 pandemic and any other information on the participation of women who have delayed screening may be provided, to illustrate how services have addressed the issue of delayed screening since 2020.		

Signed for and on behalf of the Commonwealth

of Australia by

The Honourable Mark Butler MP Minister for Health and Aged Care

2 o3 V3 [Day] [Month] [Year] Signed for and on behalf of the Northern Territory by

The Honourable Natasha Fyles MLA

Minister for Health

15 MAY 2023