

Schedule A

National Framework for Compliance and Enforcement Systems for Water Resource Management Project

NATIONAL PARTNERSHIP AGREEMENT ON SPECIFIED PROJECTS

PRELIMINARIES

1. This Schedule will support the implementation of the National Framework for Compliance and Enforcement Systems for Water Resource Management (the National Framework) and the promotion and facilitation of the implementation of National Water Initiative (NWI) commitments. It replaces the Implementation Plans for the National Framework for Compliance and Enforcement Systems for Water Resource Management Project under the National Partnership Agreement on Water for the Future.

FORMALITIES

Parties to this Schedule

2. This Schedule is between the Commonwealth of Australia (the Commonwealth) and the States and Territories (the States).

Term of this Schedule

3. This Schedule will commence on 1 July 2014 or on commencement of the National Partnership Agreement on Specified Projects ('the Agreement'), whichever is the later, and will expire on 30 June 2016 or on completion of the project, including final performance reporting and processing of final payments against performance milestones or benchmarks, unless terminated earlier or extended as agreed in writing by the Parties.

OUTPUTS

4. The outputs of this Schedule will be:
 - (a) implementation of the National Framework as described in the agreed Project Plan; and
 - (b) to establish strengthened and nationally consistent compliance and enforcement capabilities for water resource management, to prevent and respond to activities that threaten the effectiveness of national efforts to set water use onto a sustainable footing.

ROLES AND RESPONSIBILITIES

5. To realise the outputs in this Schedule, the States have specific roles and responsibilities in addition to those in the Agreement:
- fully funding the project, after accounting for financial contributions from the Commonwealth and any third party; and
 - using the funding to increase their resourcing to undertake new and additional activities in relation to monitoring and enforcement of compliance, and not as substitute for existing resourcing.

PERFORMANCE MONITORING AND REPORTING

6. Annual performance reports will be provided in accordance with Table 1 and will describe the performance of the State against the milestones. The Commonwealth will make payments subject to the annual performance report demonstrating the relevant milestone has been met.

Table 1: Performance requirements, reporting and payment summary

Outputs	Performance milestones or benchmarks*	Report due	Payment
As per clause 4.	2014-15 Scheduled progress for the implementation of the National Framework as agreed and described in the State's Project Plan	30 April 2015	NSW: \$3 570 780.00 VIC: \$2 700 000.00 [#] QLD: \$2 184 500.00 WA: \$1 328 981.00 SA: \$1 558 671.50 TAS: \$425 510.00 ACT: \$200 830.54 NT: \$509 898.50
	2015-16 A Final Report describing the implementation of the National Framework as agreed and described in the State's Project Plan	30 April 2016	NSW: \$1 861 232.00 VIC: \$1 384 332.92 QLD: \$1 110 500.00 WA: \$671 009.00 SA: \$778 168.50 TAS: \$212 755.00 ACT: \$69 671.15 NT: \$240 311.00

* To view milestones prior to the commencement of this Schedule, see superseded Implementation Plans for the National Framework for Compliance and Enforcement Systems for Water Resource Management Project.

[#] Victoria's contribution includes two payments of \$2 630 000 and \$70 000 as set out in the State's Project Plan.

FINANCIAL ARRANGEMENTS

7. The Commonwealth's and the States' estimated financial contribution to this Project, including through National Partnership payments to the States paid in accordance with Schedule D – Payment Arrangements of the IGA FFR, are shown in Tables 2a and 2b.

Table 2: Estimated financial contributions

Table 2a: Payments to the end of 2013-14

(\$)	2010-11	2011-12	2012-13	2013-14	Total
Estimated total budget (1)	2,386,793.50	10,151,220.00	11,056,529.70	10,643,499.60	34,238,042.80
<i>Estimated</i> National Partnership payments made under the Implementation Plans for the National Framework for Compliance and Enforcement Systems for Water Resource Management Project (2)	2,386,793.50	10,151,220.00	11,056,529.70	10,643,499.60	34,238,042.80
Commonwealth own purpose expense (3)	0.0	0.0	0.0	0.0	0.0
Total Commonwealth contribution (4) = (2) + (3)	2,386,793.50	10,151,220.00	11,056,529.70	10,643,499.60	34,238,042.80
Balance of non-Commonwealth contributions (5) = (1) – (4)	0.0	0.0	0.0	0.0	0.0

Table 2b: Payments from 2014-15

(\$)	2014-15	2015-16	Total
Estimated total budget (1)	12,479,171.54	6,327,979.57	18,807,151.11
<i>Estimated</i> National Partnership payments made under this Schedule (2)	12,479,171.54	6,327,979.57	18,807,151.11
Commonwealth own purpose expense (3)	0.0	0.0	0.0
Total Commonwealth contribution (4) = (2) + (3)	12,479,171.54	6,327,979.57	18,807,151.11
Balance of non-Commonwealth contributions (5) = (1) – (4)	0.0	0.0	0.0

Schedule C

OzFoodNet Program

NATIONAL PARTNERSHIP AGREEMENT ON SPECIFIED PROJECTS

PRELIMINARIES

1. This Schedule will support the delivery of OzFoodNet: a national system of enhanced foodborne disease surveillance that provides comprehensive information on foodborne disease and the capacity to rapidly identify and respond to outbreaks of foodborne disease. It replaces the Project Agreement for the OzFoodNet Program.

FORMALITIES

Parties to this Schedule

2. This Schedule is between the Commonwealth of Australia (the Commonwealth) and the States and Territories (the States).

Term of this Schedule

3. This Schedule will commence on 1 July 2014 or on commencement of the National Partnership Agreement on Specified Projects ('the Agreement'), whichever is the later, and will expire on 30 June 2016 or on completion of the project, including final performance reporting and processing of final payments against performance milestones or benchmarks, unless terminated earlier or extended as agreed in writing by the Parties.

OUTPUT

4. The output of this Schedule will be the maintenance of an OzFoodNet Site, overseen by an epidemiologist or suitably qualified person, in each State and Territory that undertakes active surveillance and investigation of foodborne (or suspected foodborne) disease, and contributes to national data on foodborne disease outbreaks.

ROLES AND RESPONSIBILITIES

5. To realise the output in this Schedule, each Party has specific roles and responsibilities in addition to those in the Agreement, as outlined below.

Role of the Commonwealth

6. Under this Schedule, the Commonwealth agrees to be accountable for the following additional roles and responsibilities:
 - (a) maintaining an OzFoodNet Central Site, overseen by the Coordinating Epidemiologist, and adequately staffed to provide leadership and appropriate support for the OzFoodNet Program;

- (b) providing States with reporting templates to use for reporting and surveillance in relation to this Schedule;
- (c) maintaining and supporting nationally coordinated outbreak and surveillance databases including the OzFoodNet Outbreak Register and NetEpi;
- (d) consulting with States that contributed data prior to publishing Quarterly and Annual Reports; and
- (e) reproducing, publishing, electronically transmitting, electronically distributing, exploiting, modifying and adapting the Project Material, including regular publication of Quarterly and Annual Reports.

Role of the States

7. Under this Schedule, the States agree to be accountable for the following additional roles and responsibilities:
- (a) participating in OzFoodNet face-to-face meetings and teleconferences; and
 - (b) hosting an OzFoodNet face-to-face meeting.

PERFORMANCE MONITORING AND REPORTING

8. Annual performance reports will be provided in accordance with Table 1 and will describe the performance of the State against the milestones. The Commonwealth will make the payment subject to the annual performance report demonstrating the milestone has been met.

Table 1: Performance requirements, reporting and payment summary

Output	Performance milestones *	Report due	Payment
Maintenance of an OzFoodNet Site, overseen by an epidemiologist or suitably qualified person, in each State and Territory undertaking active surveillance and investigation of foodborne (or suspected foodborne) disease, and contributes to national data on foodborne disease outbreaks	2014-15 Commonwealth acceptance of the January – December 2014 OzFoodNet Annual Report and data	30 April 2015	NSW \$338,000 Vic \$250,000 Qld \$250,000 WA \$196,000 SA \$196,000 TAS \$183,000 ACT \$137,000 NT \$143,000
	2015-16 Commonwealth acceptance of the January – December 2015 OzFoodNet Annual Report and data	30 April 2016	NSW \$347,000 Vic \$254,000 Qld \$254,000 WA \$199,000 SA \$199,000 TAS \$185,000 ACT \$139,000 NT \$144,000

* For milestones prior to the commencement of this Schedule, see superseded Project Agreement for the OzFoodNet Program.

9. The States will prepare an OzFoodNet Annual Report and annual line-listed data on gastroenteritis outbreaks, including foodborne and other relevant enteric disease outbreaks and

the incidence of foodborne diseases in the States, in an agreed format, which reports on data for the previous calendar year and which is due on 30 April of each year in accordance with Table 1.

10. The States will provide annual listed data on gastroenteritis outbreaks, including foodborne and other relevant enteric disease outbreaks, and the incidence of foodborne diseases in the States in accordance with guidance from the Commonwealth and in accordance with Table 1 during the operation of the Schedule.
11. The States will report on outbreaks of gastroenteritis and foodborne disease occurring in the State according to the following frequency:
 - (a) Immediately – for an outbreak of national significance, as defined by unusual pathogen, intentional contamination, serious or unusual clinical presentation, a large number of people affected, or potential for multi-jurisdictional or international spread of the outbreak. This notification may be to the:
 - i. Coordinating Epidemiologist;
 - ii. OzFoodNet restricted e-mailing list; or
 - iii. National Focal Point under the International Health Regulations 2005 (IHRs).
 - (b) Fortnightly – for all outbreaks occurring in the States, along with details of clusters of disease under investigation, cases of potentially emerging diseases and other information as directed by the Coordinating Epidemiologist.
 - (c) Quarterly – for all gastrointestinal outbreaks occurring in the States. Each Quarterly Summary will aggregate and analyse data on foodborne disease in the States. It will be in an agreed format and accompanied by Quarterly summary data.

FINANCIAL ARRANGEMENTS

12. The Commonwealth's and the States' estimated financial contribution to this Project, including through National Partnership payments to the States paid in accordance with Schedule D — Payment Arrangements of the IGA FFR, are shown in Tables 2a and 2b. The maximum funding will be increased by indexation calculated annually by reference to the Wage Cost index 1. Under the Agreement, the Commonwealth will advise States of the subsequent year's funding by 30 June of each year.

Table 2: Estimated financial contributions**Table 2a: Payments to the end of 2013-14**

(\$)	2012-13	2013-14	Total
Estimated total budget (1)	1,644,000	1,664,000	3,308,000
<i>Estimated</i> National Partnership payments made under the Project Agreement for the OzFoodNet Program (2)	1,644,000	1,664,000	3,308,000
Commonwealth own purpose expense (3)	0.0	0.0	0.0
Total Commonwealth contribution (4) = (2) + (3)	1,644,000	1,664,000	3,308,000
Balance of non-Commonwealth contributions (5) = (1) – (4)	0.0	0.0	0.0

Table 2b: Payments from 2014-15

(\$)	2014-15	2015-16	Total
Estimated total budget (1)	1,693,000	1,721,000	3,414,000
<i>Estimated</i> National Partnership payments made under this Schedule (2)	1,693,000	1,721,000	3,414,000
Commonwealth own purpose expense (3)	0.0	0.0	0.0
Total Commonwealth contribution (4) = (2) + (3)	1,693,000	1,721,000	3,414,000
Balance of non-Commonwealth contributions (5) = (1) – (4)	0.0	0.0	0.0

(a) Notes: The maximum funding will be increased by indexation calculated annually by reference to the Wage Cost Index 1.

INTERPRETATION

13. For the purposes of this Agreement:

- (a) **Agreed Purpose** means use by the Commonwealth for the Commonwealth's purposes including but not limited to use within the Department of Health for the collation, analysis and reporting of national foodborne illness surveillance information, and the publication and sharing of that information with other government agencies, industry, universities and the public.
- (b) **Foodborne disease outbreaks** means information relating to two or more cases that have been linked to a common source of food and were reported in the State or Territory during the specified reporting period. Foodborne and non-foodborne disease outbreak information from States is collated into a national dataset, the OzFoodNet Outbreak Register.
- (c) **Incidence of foodborne disease** means information relating to individual cases of foodborne disease such as: campylobacteriosis, hepatitis A, listeriosis, salmonellosis, Shiga toxin-producing Escherichia coli and shigellosis, that were reported in the State or Territory during the specified reporting period.

- (d) **Outbreak and surveillance databases** includes the OzFoodNet Outbreak Register and NetEpi. Information from States on foodborne and other relevant enteric disease clusters and outbreaks is collated into a national dataset, the OzFoodNet Outbreak Register. The database NetEpi is used for national investigation of clusters and outbreaks.
- (e) **Site** is an operational adjunct to the current jurisdictional surveillance infrastructure that collects, collates, manages and coordinates the transfer of information across and within jurisdictions for the purposes of contributing to the provision of national data on the reported incidence of foodborne disease outbreaks. Epidemiologists, or other suitably qualified personnel, are employed by the States to coordinate and oversee the work of the OzFoodNet Site.
- (f) **Project** means OzFoodNet: a national enhanced foodborne disease surveillance program that provides comprehensive information on foodborne disease and the capacity to rapidly identify and respond to outbreaks of foodborne disease.
- (g) **Project Material** means all Material (documents, records, software, goods, images, information and data), including but not limited to that which was created and/or supplied to the Commonwealth under the current and previous funding agreements for the OzFoodNet Program (since 2000), in addition to all reports and data, which are: i) brought into existence for the purpose of the OzFoodNet Program under the Agreement; (ii) incorporated in, supplied or required to be supplied along with the Material referred to in paragraph (i); or (iii) copied or derived from the Material referred to in paragraphs (i) and (ii) above.

Schedule D

The National Bowel Cancer Screening Program – Participant Follow-up Function

NATIONAL PARTNERSHIP AGREEMENT ON SPECIFIED PROJECTS

PRELIMINARIES

1. This Schedule will support the delivery of the Participant Follow-up Function (PFUF) for participants of the National Bowel Cancer Screening Program (NBCSP) who receive a positive faecal occult blood test result and are not recorded on the National Bowel Cancer Screening Program Register as having attended a consultation with a relevant health professional. It replaces the Project Agreement for the National Bowel Cancer Screening Program – Participant Follow-up Function.

FORMALITIES

Parties to this Schedule

2. This Schedule is between the Commonwealth of Australia (the Commonwealth) and the States and Territories of Victoria, Queensland, Western Australia, South Australia, Tasmania, the Australian Capital Territory and the Northern Territory (the States).

Term of this Schedule

3. This Schedule will commence on 1 July 2014 or on commencement of the National Partnership Agreement on Specified Projects ('the Agreement'), whichever is the later, and will expire on 30 June 2016 or on completion of the project, including final performance reporting and processing of final payments against performance milestones or benchmarks, unless terminated earlier or extended as agreed in writing by the Parties.

OUTPUTS

4. The outputs of this Schedule will be:
 - (c) delivery of an appropriate follow-up service for relevant NBCSP participants and/or their relevant health professionals who are identified through the NBCSP Register; and
 - (d) timely submission of completed Register Update Forms to the NBCSP Register.

ROLES AND RESPONSIBILITIES

5. To realise the outputs in this Schedule, each Party has specific roles and responsibilities in addition to those in the Agreement, as outlined below.

Role of the Commonwealth

6. Under this Schedule, the Commonwealth agrees to be accountable for operating and maintaining the NBCSP Register and providing States with identified participants for follow-up.

Shared roles and responsibilities

7. Under this Schedule, the Commonwealth and the States agree to provide input into the delivery of the PFUF at the NBCSP Program Delivery Advisory Group meeting and/or teleconference which is held quarterly.

PERFORMANCE MONITORING AND REPORTING

8. Annual performance reports will be provided in accordance with Table 1 and will describe the performance of the State against the milestones. The Commonwealth will make the payment subject to the annual performance report demonstrating the milestone has been met.
9. Annual performance reports will cover the number of attempted and successful contacts made with Program participants and health professionals during the project period.

Table 1: Performance requirements, reporting and payment summary

Outputs	Performance milestones*	Report due	Payment
As per clause 4.	2014-15 Ongoing delivery of a follow-up service in the period 1 March 2014 to 28 February 2015.	30 April 2015	Vic \$611,728 Qld \$491,589 WA \$252,316 SA \$196,887 TAS \$125,885 ACT \$102,058 NT \$84,752
	2015-16 Ongoing delivery of a follow-up service in the period 1 March 2015 to 31 March 2016.	30 April 2016	Vic \$726,565 Qld \$583,873 WA \$299,682 SA \$233,847 TAS \$139,026 ACT \$110,726 NT \$90,171

* For milestones prior to the commencement of this Schedule, see superseded Project Agreement for the National Bowel Cancer Screening Program – Participant Follow-up Function.

FINANCIAL ARRANGEMENTS

10. The Commonwealth's and the States' estimated financial contribution to this Project, including through National Partnership payments to the States paid in accordance with Schedule D – Payment Arrangements of the IGA FFR, are shown in Tables 2a and 2b.

Table 2: Estimated financial contributions

Table 2a: Payments to the end of 2013-14

(\$)	2012-13	2013-14	Total
Estimated total budget	1,423,292	1,832,235	3,255,527
Estimated National Partnership payments made under the Project Agreement for the National Bowel Cancer Screening Program – Participant Follow-up Function	1,423,292	1,832,235	3,255,527
Commonwealth own purpose expense	0.0	0.0	0.0
Total Commonwealth contribution	1,423,292	1,832,235	3,255,527
Balance of non-Commonwealth contributions	0.0	0.0	0.0

Table 2b: Payments from 2014-15

(\$)	2014-15	2015-16	Total
Estimated total budget	1,865,216	2,183,891	4,049,107
Estimated National Partnership payments made under this Schedule	1,865,216	2,183,891	4,049,107
Commonwealth own purpose expense	0.0	0.0	0.0
Total Commonwealth contribution	1,865,216	2,183,891	4,049,107
Balance of non-Commonwealth contributions	0.0	0.0	0.0

Schedule K

Abt Railway

NATIONAL PARTNERSHIP AGREEMENT ON SPECIFIED PROJECTS

PRELIMINARIES

1. This Schedule will support the continued operation of the Abt Railway, being the railway from Queenstown to Regatta Point at Strahan, in Tasmania. It replaces the Project Agreement for the Abt Railway.

FORMALITIES

Parties to this Schedule

2. This Schedule is between the Commonwealth of Australia (the Commonwealth) and Tasmania.

Term of this Schedule

3. This Schedule will commence on 1 July 2014 or on commencement of the National Partnership Agreement on Specified Projects ('the Agreement'), whichever is the later, and will expire on 31 December 2017 or on completion of the project, including the final performance reports and return of any unspent funds, unless terminated earlier or extended as agreed in writing by the Parties.

OUTPUTS

4. The outputs of this Schedule will be:
 - (a) appointment of an operator to provide rail services on the Abt Railway for at least four years;
 - (b) upfront works on the Abt Railway, including but not limited to:
 - i. re-grading and clearing of open drains,
 - ii. tamping and regulating the track,
 - iii. removing track surface debris,
 - iv. replacing sleepers which have failed and upgrading fasteners where required,
 - v. replacing 61 pound rail,
 - vi. upgrading priority defective turnouts,
 - vii. rectifying bridges for the short to medium term, and
 - viii. safety and environmental improvements to the marshalling area in Queenstown;

- (c) ongoing maintenance of the Abt Railway; and
- (d) continuous operations of the Abt Railway for at least four years.

ROLES AND RESPONSIBILITIES

5. To realise the outputs in this Schedule, each Party has specific roles and responsibilities in addition to those in the Agreement, as outlined below.

Role of the Commonwealth

6. Under this Schedule, the Commonwealth agrees to be accountable for the following additional roles and responsibilities:
- (a) in accordance with the *Fair Work (Building Industry) Act 2012*, ensuring that financial contributions to a building project or projects as defined under the *Fair Work (Building Industry – Accreditation Scheme) Regulations 2005*, are only made where a builder or builders accredited under the Australian Government Building and Construction Occupational Health and Safety Accreditation Scheme is contracted; and
 - (b) ensuring that compliance with the Building Code 2013 is a condition of Australian Government funding.

Role of Tasmania

7. Under this Schedule, Tasmania agrees to be accountable for the following additional roles and responsibilities:
- (a) providing a financial contribution totalling no less than \$4 million to support the implementation of this Schedule;
 - (b) ensuring that for any building projects only a builder or builders accredited under the Australian Government Building and Construction Occupational Health and Safety Accreditation Scheme are contracted, and providing the necessary assurances to the Commonwealth; and
 - (c) ensuring that compliance with the Building Code 2013 is made a condition of tender for all contractors and subcontractors who tender for the work, and providing the necessary assurances to the Commonwealth.

PERFORMANCE MONITORING AND REPORTING

8. Performance reports will be provided in accordance with Table 1 which will describe the performance of the State against the milestones.
9. Tasmania will provide audited annual financial statements of spending against the outputs specified in clause 4 of this schedule.
10. Tasmania will provide a report to the Commonwealth if the Abt Railway ceases to be operational during the four-year period. This report will outline when the railway stopped providing rail services and whether a new contract has been found.

Table 1: Performance requirements, reporting and payment summary

Outputs	Performance milestones or benchmarks*	Report due	Payment
As per clause 4.	Completion of the upfront works.	Upon completion	Nil
	Continuous operations of the Abt Railway for at least four years.	30 April 2018	Nil

* For milestones prior to the commencement of this Schedule, see superseded Project Agreement for the Abt Railway.

FINANCIAL ARRANGEMENTS

11. The Commonwealth's and Tasmania's estimated financial contribution to this Project, including through National Partnership payments to the States paid in accordance with Schedule D – Payment Arrangements of the IGA FFR, are shown in Tables 2a and 2b.
12. If the outputs specified in clause 4 of this Schedule are not met prior to 31 December 2017, Tasmania will return to the Commonwealth all Commonwealth funding contributions to the project.
13. Any unspent Commonwealth funds under this Schedule at the completion of the project must be returned by Tasmania to the Commonwealth within 60 days of 31 December 2017 or on completion of the project, whichever is sooner.

Table 2: Estimated financial contributions**Table 2a: Payments to the end of 2013-14**

(\$ million)	2012-13	2013-14	Total
Estimated total budget	6.0	1.0	7.0
Estimated National Partnership payments made under the Project Agreement for the Abt Railway	6.0	0.0	6.0
Commonwealth own purpose expense	0.0	0.0	0.0
Total Commonwealth contribution	6.0	0.0	6.0
Balance of non-Commonwealth contributions	0.0	1.0	1.0

Table 2b: Payments from 2014-15

(\$ million)	2014-15	2015-16	2016-17	Total
<i>Estimated</i> total budget	1.0	1.0	1.0	3.0
<i>Estimated</i> National Partnership payments made under this Schedule	0.0	0.0	0.0	0.0
Commonwealth own purpose expense	0.0	0.0	0.0	0.0
Total Commonwealth contribution	0.0	0.0	0.0	0.0
Balance of non-Commonwealth contributions	1.0	1.0	1.0	3.0*

* \$4 million is Tasmania's minimum contribution in accordance with this Schedule, including a \$1.0 million contribution in 2013-14.

Schedule L

Macquarie Point Railyards Precinct Remediation Project

NATIONAL PARTNERSHIP AGREEMENT ON SPECIFIED PROJECTS

PRELIMINARIES

1. This Schedule will support the delivery of the remediation of the Macquarie Point Railyards site and Brooke Street Pier in Hobart for future development. It replaces the Project Agreement for the Macquarie Point Railyards Precinct Remediation Project.

FORMALITIES

Parties to this Schedule

2. This Schedule is between the Commonwealth of Australia (the Commonwealth) and Tasmania.

Term of this Schedule

3. This Schedule will commence on 1 July 2014 or on commencement of the National Partnership Agreement on Specified Projects ('the Agreement'), whichever is the later, and will expire on 30 June 2016 or on completion of the project, including final performance reporting, unless terminated earlier or extended as agreed in writing by the Parties.

OUTPUTS

4. The outputs of this Schedule will be:
 - (a) the remediation of the Macquarie Point Railyards site to meet relevant standards to allow for future residential and/or commercial development; and
 - (b) the redevelopment of Brooke Street Pier infrastructure to support vessel berthing and accommodate construction of commercial developments to cater for the continued operation of local ferry and cruise services.

ROLES AND RESPONSIBILITIES

5. To realise the outputs in this Schedule, each Party has specific roles and responsibilities in addition to those in the Agreement, as outlined below.

Role of the Commonwealth

6. Under this Schedule, the Commonwealth agrees to be accountable for the following additional roles and responsibilities:

- (a) in accordance with the *Fair Work (Building Industry) Act 2012*, ensuring that financial contributions to a building project or projects as defined under the *Fair Work (Building Industry – Accreditation Scheme) Regulations 2005*, are only made where a builder or builders accredited under the Australian Government Building and Construction Occupational Health and Safety Accreditation Scheme is contracted; and
- (b) ensuring that compliance with the Building Code 2013 is a condition of Australian Government funding.

Role of Tasmania

- 7. Under this Schedule, Tasmania agrees to be accountable for the following additional roles and responsibilities:
 - (a) ensuring that for any building projects only a builder or builders accredited under the Australian Government Building and Construction Occupational Health and Safety Accreditation Scheme are contracted, and providing the necessary assurances to the Commonwealth;
 - (b) ensuring that compliance with the Building Code 2013 is made a condition of tender for all contractors and subcontractors who tender for the work, and providing the necessary assurances to the Commonwealth; and
 - (c) coordinating with the Macquarie Point Development Corporation on the delivery of this project, including reporting on the delivery of outputs.

PERFORMANCE MONITORING AND REPORTING

- 8. A performance report will be provided in accordance with Table 1 which will describe the performance of the State against the milestones.
- 9. Exception reports should be provided on any circumstances that may have a bearing on the completion of the project outputs as per Clause 4.

Table 1: Performance requirements, reporting and payment summary

Outputs	Performance milestones or benchmarks*	Report due	Payment
As per Clause 4.	Remediation works underway and land release to the market commenced.	30 June 2016	Nil

* For milestones prior to the commencement of this Schedule, see superseded Project Agreement for the Macquarie Point Railyards Precinct Remediation Project.

FINANCIAL ARRANGEMENTS

10. The Commonwealth's and Tasmania's estimated financial contribution to this Project, including through National Partnership payments to the States paid in accordance with Schedule D — Payment Arrangements of the IGA FFR, are shown in Table 2.

Table 2: Estimated financial contributions to the end of 2013-14

(\$ million)	2011-12	2012-13	2013-14	Total
Estimated total budget (1)	50.0	0.0	0.0	50.0
Estimated National Partnership payments made under the Project Agreement for the Macquarie Point Railyards Precinct Remediation Project.	50.0	0.0	0.0	50.0
Commonwealth own purpose expense (3)	0.0	0.0	0.0	0.0
Total Commonwealth contribution (4) = (2) + (3)	50.0	0.0	0.0	50.0
Balance of non-Commonwealth contributions (5) = (1) – (4)	0.0	0.0	0.0	0.0