

## Health Innovation Fund – Stage 2

## FEDERATION FUNDING AGREEMENT - HEALTH


<b>Table 1: Formalities and operation of schedule</b>																
Parties	Commonwealth South Australia															
Duration	This Schedule is expected to expire on 31 December 2022 or upon completion of the project.															
Purpose	<p>This Schedule will support the delivery of the <b>Priority Care Centre (PCC) program, phase two</b>. This project expands on the Primary Care Centre (PCC) program which provides community care to patients who would otherwise present to an emergency department. Stage two of the PCC program will:</p> <ul style="list-style-type: none"> <li>○ Build on existing and establish new models of care that integrate care between tertiary and primary health care;</li> <li>○ develop centralised booking system and information sharing;</li> <li>○ explore innovative funding models to support the program through long-term commissioning; and</li> <li>○ evaluate outcomes to direct future improvements.</li> </ul>															
Estimated financial contributions	<p>The Commonwealth will provide an estimated total financial contribution to the State of \$3.447m in respect of this Schedule.</p> <table border="1"> <thead> <tr> <th><b>Table 1</b></th> <th><b>2020-21</b></th> <th><b>Total</b></th> </tr> <tr> <th><b>(\$ million)</b></th> <th></th> <th></th> </tr> </thead> <tbody> <tr> <td><b>Estimated total budget</b></td> <td><b>3.447</b></td> <td><b>3.447</b></td> </tr> <tr> <td>Less estimated National Partnership Payments</td> <td>3.447</td> <td>3.447</td> </tr> <tr> <td>Balance of non-Commonwealth contributions</td> <td>0.0</td> <td>0.0</td> </tr> </tbody> </table>	<b>Table 1</b>	<b>2020-21</b>	<b>Total</b>	<b>(\$ million)</b>			<b>Estimated total budget</b>	<b>3.447</b>	<b>3.447</b>	Less estimated National Partnership Payments	3.447	3.447	Balance of non-Commonwealth contributions	0.0	0.0
<b>Table 1</b>	<b>2020-21</b>	<b>Total</b>														
<b>(\$ million)</b>																
<b>Estimated total budget</b>	<b>3.447</b>	<b>3.447</b>														
Less estimated National Partnership Payments	3.447	3.447														
Balance of non-Commonwealth contributions	0.0	0.0														
Additional terms	Health Service activity will not be funded through this Agreement if the same service, or any part of the same service, is funded through any other Commonwealth program or agreement, including the <i>Addendum to the National Health Reform Agreement 2020-25</i> and Hospital Services Payments under the <i>National Partnership on COVID-19 Response</i> .															

**Table 2: Performance requirements, reporting and payment summary**

<b>Output</b>	<b>Performance milestones</b>	<b>Report due</b>	<b>Payment</b>
Priority Care Centre (PCC) program, phase two	Project plan setting out: <ul style="list-style-type: none"><li>• The project description/scope, activities, milestones (including timeframes), budget breakdown, target population, stakeholder engagement, governance, success measures and evaluation.</li><li>• The plan should also include the risk management approach (with consideration of privacy impact if required).</li></ul>	18 June 2021	\$3.447m
	Six-monthly progress report for the period from commencement of the project to 31 December 2021, including: <ul style="list-style-type: none"><li>• Details of establishment activities, engagement and stakeholder consultation processes, early findings and products developed.</li><li>• Any project risks, issues and learnings.</li></ul>	28 February 2022	Nil
	Final evaluation report <ul style="list-style-type: none"><li>• South Australia will determine the scope and methodology for a final evaluation of the benefits and learnings from the projects. The final evaluation report will detail outcomes of the project, key achievements and challenges, with supporting data where available. Evaluation reports will be shared with all jurisdictions.</li><li>• The report is to include supporting data, where available. Performance indicators should be meaningful, simple and comprehensible to the public. Indicators should be limited to those necessary to measure performance and inform the public about progress of the project (Clause 25 of HFFA).</li></ul>	31 December 2022	Nil

The Parties have confirmed their commitment to this schedule as follows:

*Signed for and on behalf of the Commonwealth  
of Australia by*



**The Honourable Greg Hunt MP**  
Minister for Health and Aged Care

14 June 2021

*Signed for and on behalf of the  
State of South Australia by*

**The Honourable Stephan Wade MLC**  
Minister for Health and Wellbeing

June 2021

The Parties have confirmed their commitment to this schedule as follows:

*Signed for and on behalf of the Commonwealth  
of Australia by*

---

**The Honourable Greg Hunt MP**  
Minister for Health and Aged Care

June 2021

*Signed for and on behalf of the  
State of South Australia by*



**The Honourable Stephan Wade MLC**  
Minister for Health and Wellbeing

8 June 2021