

Schedule

National Water Grid Fund

FEDERATION FUNDING AGREEMENT – INFRASTRUCTURE

Table 1: Formalities and operation of schedule

Parties	Commonwealth New South Wales Victoria Queensland Western Australia South Australia Tasmania Northern Territory Australian Capital Territory
Duration	This Schedule will commence as soon as the Commonwealth and one other Party sign it and will expire on 30 June 2031.
Purpose	This Schedule will support the development and delivery of nationally important water infrastructure projects that support primary industries and unlock potential, promote the growth and sustainability of regional economies, and build resilience. In entering into this Schedule, the Commonwealth and the States and Territories (the States) recognise they have a mutual interest in improving outcomes through national water infrastructure development and need to work together to achieve those outcomes.
Related Documents	This Schedule must also be read in conjunction with the National Water Grid Investment Framework (the Framework) and the National Water Grid Authority's Science Strategy.
Estimated financial contributions	Details of the Commonwealth and the States' estimated financial contributions to the operation of this Schedule are set out in the tables below and the relevant appendices to this Schedule. State funding contributions may include contributions from third parties including local governments and other non-government organisations. Commonwealth contributions will be provided upon the achievement of agreed project milestones by the relevant State.

Funding arrangements	<p><i>Capital works</i></p> <p>The Commonwealth may offer a combination of funding and finance of up to 50 per cent of the project's total capital costs for delivery.</p> <p><i>Development funding</i></p> <p>The Commonwealth will seek a financial co-contribution for all project proposals. However, the Commonwealth may agree to provide up to 100 per cent of funds for elements of business case development and science projects, at its discretion.</p> <p><i>Project cost savings</i></p> <p>Where projects are delivered for less than the agreed estimated costs, States should work with the Commonwealth to agree a reallocation of the remaining Commonwealth contribution to other water infrastructure projects within their jurisdiction, consistent with the principles of the Framework and the objectives of this Schedule.</p>
Project milestones	<p>The States will deliver the water infrastructure projects set out in this Schedule and its Appendices, based on project milestones which have been jointly agreed and which may, by written agreement, be varied by the relevant parties from time to time.</p>
Commonwealth Funding Recognition	<p>In addition to the requirements set out in clause 21 of the Federation Funding Agreement for Infrastructure, States agree to:</p> <ul style="list-style-type: none"> (a) recognise the Commonwealth's funding contribution to projects in all publications, promotional and advertising materials, including project signage, and public announcements and activities in relation to a project as appropriate, and must consult the Commonwealth prior to release of all promotional-related materials concerning projects funded through this Schedule; (b) provide reasonable opportunity for the Commonwealth to contribute to developing communications strategies for projects with a Commonwealth funding contribution; (c) provide the Commonwealth with equal access to products that they obtain for use in the development of promotional material including but not limited to project data, footage and images; and (d) where the Commonwealth is a majority funder of a project, promotional material and public recognition should provide major prominence to the Commonwealth's contribution, with the Parties to agree the content and timing.
Variations and Delegations	<p>Senior Commonwealth and State Officials are authorised to make non-material changes to project milestones as set out in the Appendices to this Schedule, as agreed in writing by both parties, having due regard to financial and policy risks.</p>

Table 6A: South Australia – Projects and payment summary

Outputs (Projects)	Project scope	Total Commonwealth contribution	Total non-Commonwealth contribution
New Water Infrastructure to Barossa Detailed Business Case	<p>The Detailed Business Case will investigate the viability of delivering new water supply to Barossa and Eden Valleys that addresses industry demand from the wine, livestock, and horticulture sectors. New water sources would provide security from declining rainfall, surface water and underground water availability.</p> <p>The proposed project aims to provide secure, climate independent and new water infrastructure, support growth and productivity to the broader region for primary industries, and help meet long term market demand.</p> <p>The Business Case will consider infrastructure options to treat, transfer, and distribute high-quality recycled water that is able to complement other water sources and supplies and to bring long-term water security and certainty to the region.</p>	\$3,500,000	\$1,550,000
Eden Valley Raw Water Scheme Preliminary Business Case	<p>The Preliminary Business Case will include technical investigations to support the proposed construction of approximately 53km of new large capacity water supply pipelines, pump stations and storage that would provide access to 3.2GL per annum of irrigation quality water for Eden Valley. If constructed, the project would aim to provide opportunity for access to a new source of water for approximately 20,000ha.</p>	\$1,000,000	\$130,000*
Clare Valley Water Supply Preliminary Business Case	<p>The Preliminary Business Case will include investigations into a proposed 45-50km pipeline and a new pump station to deliver up to 4GL per annum from the Bundaleer reservoir to the Clare Valley region. If constructed, the project would aim to promote growth and increase annual grape yields from an average of 20,000-25,000 tonnes per year to 30,000 tonnes by 2030.</p>	\$800,000	\$0
SA Connections Funding Pathway Package	<p>Construction of the following projects:</p> <ul style="list-style-type: none"> • Walkerie Irrigated Agricultural Water Access and Security project • Greenway's Irrigation Trust – Increasing Water Availability, Reliability and Efficiency • Recycled Water Pipeline to Nairne – Stage 1 • Callington Connection • Water Recycling Project – Seven Point Park • Project 312 – The Olive Oil project 	\$20,000,000	\$69,435,830

	<ul style="list-style-type: none"> ▪ Regional Recharge Farms ▪ Pogona Barbeta – Water for High-Tech Horticulture ▪ Barossa Wine Grape Water Source Diversification ▪ Improving Water Deliverability and Accessibility in the Lower Murray Reclaimed Irrigation Area.
--	--

*This is an in-kind contribution.

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Barnaby Joyce MP
Deputy Prime Minister and Minister for Infrastructure, Transport and Regional Development
26/9/2021

Signed for and on behalf of the State of South Australia by

The Honourable David Basham MP
Minister for Primary Industries and Regional Development

8/10/2021

National Water Grid Fund

FEDERATION FUNDING AGREEMENT – INFRASTRUCTURE

Table E1: Formalities and operation of schedule

Parties	Commonwealth South Australia
Purpose	This Appendix has been developed in accordance with the National Water Grid Fund Schedule (the Schedule), to set out the Commonwealth and South Australia's estimated expenditure profile and performance milestones to support the operation of the Schedule.

Estimated financial contributions

Table E2

(\$)	2021-22	2022-23	2023-24	2024-25	Total
Estimated total budget	46,497,915	44,917,915	5,000,000	0	96,415,830
Less estimated National Partnership Payments					
New Water Infrastructure to the Barossa	3,500,000	0	0	0	3,500,000
Eden Valley Raw Water Scheme Preliminary Business Case	1,000,000	0	0	0	1,000,000
Clare Valley Water Supply Preliminary Business Case	600,000	200,000			800,000
Connections Funding Pathway	5,000,000	10,000,000	5,000,000		20,000,000
Balance of non-Commonwealth contributions	36,397,915	34,717,915	0	0	71,115,830

Table E3: South Australia - Performance requirements, reporting and payment summary

Output (Project)	Performance milestones	Milestone due	Payment
New Water Infrastructure to the Barossa Detailed Business Case	Milestone 1 – Acceptance of Project Plan including key deliverables and timelines for the delivery of the Detailed Business Case.	30 September 2021	\$1,000,000
	Milestone 2 – Completion of draft Preliminary Summary Report of options analysis and detailed demand profile.	31 January 2022	\$2,000,000
	Milestone 3 – Acceptance by the Australian Government of the Detailed Business Case.	31 May 2022	\$500,000
Eden Valley Raw Water Scheme Preliminary Business Case	Milestone 1 – Acceptance of Project Plan including key deliverables and timelines for the delivery of the Preliminary Business Case.	31 December 2021	\$250,000
	Milestone 2 – Completion of draft Preliminary Business Case.	31 January 2022	\$500,000
	Milestone 3 – Acceptance by the Australian Government of the final Preliminary Business Case.	31 March 2022	\$250,000
Clare Valley Water Supply Preliminary Business Case	Milestone 1 – Acceptance of Project Plan including key deliverables and timelines for the delivery of the Preliminary Business Case.	31 December 2021	\$200,000
	Milestone 2 – Completion of draft Preliminary Business Case	31 May 2022	\$400,000
	Milestone 3 – Acceptance by the Australian Government of the final Preliminary Business Case.	31 July 2022	\$200,000
Connections Funding Pathway	Milestone 1 – Written confirmation of the details of the SA Connections Package, including: <ul style="list-style-type: none"> • Projects to be delivered • Expected costs of each project and confirmation of funding partner contributions • Construction timing for each project. 	31 October 2021	\$5,000,000
	Milestone 2 – Submission and acceptance of a Progress Report detailing the status of delivery of the SA Connections Package, including: <ul style="list-style-type: none"> • Current status of each project • Advice on any changes to construction timing • Advice on cost amendments (if any) for each project, including amendments to funding partner contributions 	31 August 2022	\$10,000,000

	<ul style="list-style-type: none"> • Challenges or issues in delivery of the package. <p>Milestone 3 – Submission and acceptance of a Post Completion Report, including confirmation that all projects have been completed and advice on final costs of each project in the package.</p>	31 August 2023	\$5,000,000
--	---	----------------	-------------