Construction of Western Australian Children's Hospice FEDERATION FUNDING AGREEMENT - HEALTH

Table 1: Forma	alities and operation	of sched	ule							
Parties	Commonwealth									
	Western Australia									
Duration	This Schedule is exp	ected to o	expire on	31 Decei	mber 2024	÷٠				
Purpose	This Schedule will provide funding to enable construction of the Western Australian Children's Hospice – a dedicated respite and hospi care facility for children with life-limiting conditions, and their families and carers.									
				The Commonwealth will provide an estimated total financial contribution to Western Australia of \$7.5million (GST exclusive) in respect of this Schedule.						
Estimated financial contributions	contribution to West respect of this Schec	ern Aust								
financial	contribution to West	ern Aust								
financial	contribution to West respect of this Schec Table 1	ern Aust lule.	ralia of \$	7.5millior	n (GST exc	lusive) in				
financial	contribution to West respect of this Schec Table 1 (\$ million)	ern Aust Iule. 2021-22	ralia of \$ 2022-23	7.5millior 2023-24	n (GST exc 2024-25	lusive) in Total				

Table 2: Performance requirements, reporting and payment summary						
Output	Performance milestones	Report due	Payment			
The output of this Schedule will be the construction of a 24 hours a day, seven days a week, seven bed freestanding children's respite care and hospice facility at Swanbourne, Perth, Western Australia.	 Progress Report 1: Planning and Construction update of WA Children's Hospice. This performance report is to contain: a description of the actual progress of the project in the period to date; details of critical stakeholder engagement, particularly relating to fostering cultural safety in the facility; details of any matters that have arisen which could adversely impact on the delivery of the output, and how Western Australia proposes to resolve these matters. 	Immediately following execution of this Schedule	\$7.5M			
	Progress Report 2: Construction update of WA Children's Hospice. This performance report is to contain: a description of the actual progress of the project in the period to date; details of critical stakeholder engagement, particularly relating to fostering cultural safety in the facility; details of any matters that have arisen which could adversely impact on the delivery of the output, and how Western Australia proposes to resolve these matters.	01/06/2023	Nil			
	Final Report: Construction and Opening update of WA Children's Hospice. This performance report is to contain: a description of the actual progress of the project in the period to date; details of critical stakeholder engagement, particularly relating to fostering cultural safety in the facility; details of any matters that have arisen which could adversely impact on the delivery of the output, and how Western Australia proposes to resolve these matters; and promotional activities undertaken in relation to, and media coverage of, the project during the reporting period.	01/06/2024	Nil			

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Greg Hunt MP Minister for Health and Aged Care

[Day] [Month] 2022

13/2022

Signed for and on behalf of the State of Western Australia by

The Honourable Amber-Jade Sanderson MP Minister for Health and Mental Health

[Day] [Month] 2022 1214/22