Schedule

## Townsville City Deal: Royal Flying Doctor Service Townsville Aeromedical Super Hub FEDERATION FUNDING AGREEMENT - INFRASTRUCTURE

Table 1: Form	alities and operation of sche	dule						
Parties	the Commonwealth Queensland							
Duration	This Schedule is expected to expire on 30 June 2025.							
Purpose	This Schedule will support the delivery of a new purpose-built Royal Flying Doctor Service aeromedical super hub facility at Townsville airport. The super hub will include new: dedicated patient transfer facility, aviation engineering and maintenance facilities, aircraft hangers, aviation and clinical training facilities, and staff amenities.							
Estimated financial contributions	The Commonwealth will provide an estimated total financial contribution to Queensland of \$15m in respect of this Schedule.							
	Table 1: Project	2022-23 (\$ million)	2023-24 (\$ million)	2024-25 (\$ million)	Total (\$ million)			
	Royal Flying Doctor Service Townsville Aeromedical Super Hub	5.0	5.0	5.0	15.0			
×	Total5.05.015.0Note: Funding profile to be agreed between the Commonwealth and Queensland. (Refer to Table 2: Performance requirements, reporting and payment summary for further detail regarding delivery of milestones).15.0							
Additional terms	<ul> <li>Additional to the responsibilities detailed in the Federation Funding Agreement – Infrastructure:</li> <li>1. Queensland will be responsible under this Schedule for: <ul> <li>(a) forwarding the funding received under this Schedule, in accordance with appropriate financial oversight and governance arrangements, to the Royal Flying Doctor Service (Queensland Section) ('RFDS QLD') as the project proponent and ultimate asset owner of the aeromedical super hub;</li> <li>(b) reporting on progress of the delivery of each project output quarterly, in the manner and form agreed between the Commonwealth and Queensland;</li> </ul> </li> </ul>							

(c)	Quee	ing adherence to all conditions of Commonwealth and nsland approvals for the project, including but not limited to nmental and engineering conditions; and			
(d)	ensuring that RFDS QLD:				
	(i)	maximises opportunities for local Townsville businesses and employees to be involved in the construction of the project;			
	(ii)	maximises opportunities for Indigenous businesses and employees to be involved in the construction of the project by including Indigenous training, employment and supplier- use requirements that reflect the local Indigenous working age population in all project contracts;			
	(iii)	monitors, records and maintains appropriate records in respect of item (d) (i) and (ii) to enable the Commonwealth to report on employment statistics;			
	(iv)	prior to the commencement of construction, erects signage at the construction site that acknowledges the Commonwealth's and Queensland's financial contributions to the project, consistent with the <i>Department of</i> <i>Infrastructure, Transport, Regional Development and</i> <i>Communications Signage Guidelines</i> , and maintains this signage for at least one year after project completion. Signage is to include the Commonwealth and Queensland logos and the words "The RFDS Townsville Aeromedical Super Hub is funded by the Australian and Queensland Governments as part of the Townsville City Deal" (or similar wording as otherwise agreed between the Commonwealth and Queensland);			
	(i)	includes the words "The RFDS Townsville Aeromedical Super Hub is funded by the Australian and Queensland Governments as part of the Townsville City Deal" (or similar wording as otherwise agreed between the Commonwealth and Queensland) on the RFDS website, and in all publications and promotional material for at least one year after project completion;			
(e)	is disp	wledging the Commonwealth in any branding or signage that played to mark the official opening or other official public ons for activities relating to the project;			
(f)	Comm	ing at least one month's notice to invite the relevant nonwealth Minister to speak at opening and/or completion ons and other significant phases of the project; and			
(g)	public	g a Commonwealth representative to official events or other functions for activities relating to the RFDS super hub and ry infrastructure.			

Outputs	Performance milestones	Report due	Payment	
The Outputs of this project will be the construction of a new aeromedical super hub,	Delivery of agreed Milestone Schedule (all subsequent milestones are to reflect the agreed Milestone Schedule).	30 September 2022	To be Agreed	
located on Townsville Airport land.	Future performance milestones and payments are to be identified and agreed between the Parties, after which this schedule is to be updated.	To be Agreed	To be Agreed	
Total Funding			\$15 million	
Funding to be allocated			\$15 million	

The Parties have confirmed their commitment to this schedule as follows:

*Signed* for and on behalf of the Commonwealth of Australia by

The Honourable Paul Fletcher MP Minister for Communications, Urban Infrastructure, Cities and the Arts

**ع 2 2 انتربر (** [Day] [Month] [Year] Signed for and on behalf of the State of Queensland by

The Honourable Steven Miles MP Minister for State Development, Infrastructure, Local Government and Planning

[Day] [Month] [Year] 2 8 2022