Schedule

Changing Places Implementation

FEDERATION

COMMUNITY

FUNDING AGREEMENT AFFORDABLE HOUSING,
SERVICES AND OTHER

Table 1: Formalities and operation of schedule

Parties Commonwealth
Government of Australian Capital Territory
Duration This Schedule is expected to expire on 31 December 2025
Purpose This Schedule will support the delivery of the Changing Places facility listed at

Attachment A, with $91,333.33 (GST exclusive) being provided to the
Government of the Australian Capital Territory in 2022-23. This is expected to be
equivalent to a third of the cost required to build a Changing Places facility in one
Combined Community Council (CCCACT) in the Australian Capital Territory
currently without one. Changing Places facilities are essential services that enable
people with high support needs to actively participate in the community and
enhance community accessibility. A total of $91.333.33 (GST exclusive) will be
provided for each facility to be built in Metropolitan areas.

Definitions for metropolitan and regional/remote are based on the Australian
Bureau of Statistics (ABS) Rural, Remote, and Metropolitan area (RRMA)
categorisation.

Estimated financial
contributions

The Commonwealth will provide an estimated total financial contribution to the
Territory of $91,333.33 (GST exclusive) in respect of this Schedule as follows:

Table 1

($ - GST exclusive) [2022-23] Total
(GST (GST exclusive)
exclusive)

Estimated total budget 274,000.00 274,000.00

Commonwealth one-third

contribution:

e 1 Metropolitan builds 91,333.33 91,333.33

Balance of non-Commonwealth
estimated contributions:

e ACT Government 182,666.67 182,666.67




Additional terms

To assist with rapid implementation of Changing Places funding, Government
of the Australian Capital Territory are eligible for the amount in Table 1 once
the Commonwealth and the Government of the Australian Capital Territory
have signed this schedule and the Commonwealth has agreed to the project
plan provided as detailed in Table 2. It is a condition of funding that
Government of the Australian Capital Territory is required to deliver the
outputs specified in Table 2.

The physical construction of builds for each location must commence within
12 months of receiving Commonwealth funding.

. The project must be complete within 18 months of build commencement.

Any anticipated delays or slippages to build completion must be reported to
the Commonwealth.

The Commonwealth Government is providing approximately one third of the
funding required to build a Changing Places facility eligible per the funding
commitment. The Government of the Australian Capital Territory will be
responsible for coordinating the remaining two-thirds of the funding,
including:

e Any subsequent increase in costs associated with the build;

e Supporting infrastructure outside of the build specifications;

e Ongoing and maintenance costs of the Changing Places facility;

e Cost of accreditation by a Changing Places assessor;

e (Cost of training of Changing Places assessors (if needed); and

e |Installation of security for each Changing Places facility built under
this agreement (where deemed necessary by the relevant
jurisdiction).

5. The Government of the Australian Capital Territory will also be responsible

for:

e Commencing build within 12 months of receiving Commonwealth
funding;

e Engaging Changing Places assessors prior to the construction of a
Changing Places facility to assess project documentation and ensure
correct design specifications are in place including:

o Schematic design review
o Construction documentation review
o As-build final review.

e Ensuring each facility is approved by a Changing Places assessor to
ensure builds meet the performance requirements detailed in the
Changing Places design specifications 2020 and comply with the
National Construction Code requirements for Accessible Adult Change
Facilities; and

e Registration of all Changing Places facilities on the Changing Places
website and on the National Public Toilet Map within 60 days of build
completion.

6. The physical construction of builds must commence within 12 months of

receiving Commonwealth funding. Final dates for commencement of
construction are as follows:

e |ocation1l: 30June 2024




Table 2: Performance requirements, reporting and payment summary

Output

Performance milestones

Due Date

Payment

Construction of
Changing Places
facilities at Attachment
A

The Government of the Australian Capital Territory
will provide the Commonwealth with a project plan
outlining how the Government of the Australian
Capital Territory will expend the funding for the
Changing Places facility to be built. The plan will
include:

e Location of the facility;
e [Estimated costs;
e Sub-contract arrangements;

e Timeline, including commencement date,
completion date and all other relevant
implementation milestones; and

e Engagement details of Changing Places
assessors.

The project plan will specify the total build costs and
financial contribution committed to the facility.

Commonwealth contribution will be provided upon
Commonwealth agreement of the project plan and
implementation milestones.

15 June 2023

N/A

The Government of the Australian Capital Territory
will provide a 6 monthly progress report from
receipt of funding to completion of project. This
report will include information on:

e Key milestones

e Build progress

e (Costings

e Successes/Challenges

The Government of the Australian Capital Territory
will inform the Commonwealth in writing as soon as
practicably possible of any issues related to the
compliance with this agreement, including delays
with agreed milestones.

The Government of the Australian Capital Territory
will provide a final report on the successful
completion and accreditation of the Changing Places
facilities built and ready for community access
within 60 days of completion of the build.

The Government of the Australian Capital Territory
will provide the Commonwealth with a copy of the
certificate of compliance upon completion.

[Every six
months from
signing of the
schedule until
completion of
project.]

N/A




The Government of the Australian Capital Territory
will notify the Commonwealth in writing once the
Changing Places facilities have been listed on the
Changing Places website and on the National Public
Toilet Map (within 60 days of build completion)

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth Signed for and on behalf of the
of Australia by / Australian Capital Territory by

vodp %C\ ) B Besition.
The Honourable Amanda Rishworth MP The Honourable Emma Davidson MLA
Minister for Social Services Minister for Disability

19 May 2023




Attachment A
Changing Places facility in the following Combined Community Council (CCCACT)
e Locationa:
Woden Valley Community Council - Canberra Hospital



FEDERATION FUNDING AGREEMENT SCHEDULE AUTHORISATION
UNDER THE INTERGOVERNMENTAL AGREEMENT FOR FEDERAL FINANCIAL RELATIONS

I, Amanda Rishworth,

Under clause D35 of Schedule D of the Intergovernmental Agreement on Federal Financial Relations
hereby:

AUTHORISE the employee of Department of Social Services from time to time occupying, or
performing the duties of, the following Senior Executive Service positions:

o SES Band 3
. SES Band 2

. SES Band 1 for area responsible for the administration of the specified agreement

To:

1.  ASSESS project-based performance reporting against milestones arrangements set out
in the specified Federation Funding Agreement schedule

2.  DETERMINE, based upon the assessment of performance against reporting
arrangements, whether a project payment should be paid according to the funding
arrangements set out in the specified Federation Funding Agreement schedule.

Regarding the specified agreement:

Federation Funding Agreement — Affordable Housing, Community Services and Other — Changing
Places Implementation

The instrument commences when it is signed.
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Amanda Rishworth MP

Minister for Social Services

Z /5)/2023



