

Protecting Our Communities (Disaster Resilience)

FEDERATION FUNDING AGREEMENT – ENVIRONMENT

Table 1: Formalities and operation of schedule																					
Parties	Commonwealth Northern Territory																				
Duration	This Schedule will commence as soon as both Parties sign it and will expire on completion of all projects and performance milestones under the Schedule. Expected date of completion for projects is 30 June 2026 or otherwise agreed between parties.																				
Purpose	This Schedule will support the delivery of projects relating to emergency management and disaster risk mitigation as agreed to in the October Federal Budget 2022-23 to increase the resilience of communities within Northern Territory. Funding provided under this Schedule will contribute to the delivery of the project listed at <u>Attachment A</u> .																				
Estimated financial contributions	<p>The Commonwealth will provide to Northern Territory a financial contribution of \$10,015,299 (GST exclusive) in respect of this Schedule. The Northern Territory will be responsible for arranging financial and/or in-kind contributions to complete the projects.</p> <table border="1"> <thead> <tr> <th>Table 1 * (\$ million)</th> <th>2023-24</th> <th>2024-25</th> <th>2025-26</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>Estimated total budget</td> <td>2.5</td> <td>7.5</td> <td>0.0</td> <td>10.0</td> </tr> <tr> <td><i>Estimated Commonwealth contribution</i></td> <td>2.5</td> <td>7.5</td> <td>0.0</td> <td>10.0</td> </tr> <tr> <td>Balance of non-Commonwealth contributions</td> <td>0.0</td> <td>0.0</td> <td>0.0</td> <td>0.0</td> </tr> </tbody> </table> <p>* Funding profile is subject to change</p>	Table 1 * (\$ million)	2023-24	2024-25	2025-26	Total	Estimated total budget	2.5	7.5	0.0	10.0	<i>Estimated Commonwealth contribution</i>	2.5	7.5	0.0	10.0	Balance of non-Commonwealth contributions	0.0	0.0	0.0	0.0
Table 1 * (\$ million)	2023-24	2024-25	2025-26	Total																	
Estimated total budget	2.5	7.5	0.0	10.0																	
<i>Estimated Commonwealth contribution</i>	2.5	7.5	0.0	10.0																	
Balance of non-Commonwealth contributions	0.0	0.0	0.0	0.0																	
Additional terms	<p>Administration costs</p> <p>(1) Up to \$250,000 (GST exclusive) may be used by Northern Territory for program administration processes.</p> <p>Allocation of funds</p> <p>(2) The Parties understand that this Schedule is made in good faith and that funding will be apportioned to the project as shown at <u>Attachment A</u>.</p>																				

Implementation Plan

- (3) Project management plans for each project will be finalised after the commencement of this Schedule, as part of an Implementation Plan encompassing all projects.
 - a. The requirements of the Implementation Plan are set out in the Assurance and Reporting Framework for the Program, as issued by the Commonwealth and amended from time to time and to the extent that they are not inconsistent with the terms of this Schedule.
- (4) The Implementation Plan will be developed by Northern Territory and provided to the Commonwealth for endorsement as soon as possible, but no later than three months after the commencement of this Schedule unless otherwise agreed by the Commonwealth.
- (5) Northern Territory and the Commonwealth may mutually agree to vary or substitute projects that align with the program objectives or compliment the original commitment.

Performance monitoring and reporting

- (6) The Parties acknowledge that payments under this agreement will be tied to the performance milestones at Table 2 Performance requirements and payment summary.
- (7) The frequency and timing of reporting under this Schedule is set out at Table 2: Performance requirements and payment summary.
- (8) The content requirements of reporting under this Schedule are set out in the Assurance and Reporting Framework for the Program, as issued by the Commonwealth and amended from time to time and to the extent that they are not inconsistent with the terms of this Schedule.

Reporting

- (9) Throughout the project period, the Commonwealth may ask Northern Territory for ad-hoc reports, including but not limited to interim reports, details of media events, information requests from the Commonwealth Minister and meetings to discuss the project implementation.
- (10) The Commonwealth may request financial declarations, requesting Northern Territory to provide a declaration that the funding was spent in accordance with the funding agreement and to report on any underspend of the funding.

Third parties


- (11) Northern Territory may engage third parties to support the delivery of projects under this Schedule.

	<p>(12) While third parties are not signatories to this Schedule, Northern Territory is responsible for ensuring third party compliance with the terms and conditions of this Schedule.</p>
--	---

Table 2: Northern Territory – Performance requirements, reporting and payment summary			
Output	Performance milestones	Due date	Payment
As detailed in the Implementation Plan	Northern Territory enters into a funding agreement with the Commonwealth.	Upon signing of this Schedule by both Parties.	\$2.5m
	Commonwealth endorsement of an Implementation Plan, submitted by Northern Territory, encompassing all projects under this Schedule.	Implementation Plan submitted to the Commonwealth for endorsement within three months of the commencement of this Schedule.	\$2.5m
	Northern Territory submits first Quarterly Report to Commonwealth, encompassing all projects under this Schedule.	Three months from the date the Implementation Plan was endorsed.	N/A
	Northern Territory submits ongoing Quarterly Reports to Commonwealth, encompassing all projects under this Schedule.	Due after end of each quarter (Mar/June/ Sept/Dec) as detailed in the Assurance and Reporting Framework until all projects under this Schedule are complete.	Up to \$4.01m (in arrears) as requested in Quarterly reports
	Northern Territory submits a Final Report to Commonwealth, encompassing all projects under this Schedule.	No later than three months from the end of the financial year in which all projects were completed.	\$1m

The Parties have confirmed their commitment to this schedule as follows:


Signed for and on behalf of the Commonwealth of Australia by



The Honourable Murray Watt MP
Minister for Emergency Management

[Day] [Month] [Year] 30/5/24

Signed for and on behalf of the Northern Territory by



The Honourable Joel Bowden MP
Minister for Infrastructure, Planning and Logistics

[Day] [Month] [Year] 17 JUN 2024

Attachment A

Details of Northern Territory Funded Project

Project Ref Number	Project Name	Project Description	Location	Commonwealth funding	Non-Commonwealth contributions ¹
7	Maningrida and Milingimbi Cyclone Shelters	Construction of cyclone shelters in the remote West Arnhem communities of Maningrida and Milingimbi..	West Arnhem	\$9,765,199	
		Total funding		\$9,765,199	

¹ Includes the value of all financial and in kind contributions to be provided by Northern Territory and third party delivery partners identified in the project application.