
Schedule E 

Water Infrastructure Projects 
New South Wales 
NATIONAL PARTNERSHIP FOR THE NATIONAL WATER 
INFRASTRUCTURE DEVELOPMENT FUND - CAPITAL COMPONENT 

A1 This Schedule has been developed in accordance with clause 14 of the National Partnership 
Agreement on National Water Infrastructure Development Fund - Capital Component. It will 
commence as soon as it is agreed between the Commonwealth and New South Wales, and expire 
on 30 June 2025 or on completion of the projects, including final reporting and processing of final 
payments against milestones. 

A2 To deliver the outputs of this Agreement, the following projects wil l be delivered by New South 
Wales: 

(a) Project 1-Wyangala Water Treatment Plant and Dam Wall Raising Detailed Business Case. 
This project will investigate the merits of increasing the storage capacity of Wyangala Dam 
by raising the embankment and downstream rock fill to add an additional 650GL storage 
capacity to the existing dam to improve water security and drought resilience for the 
Lachlan Valley. The project will also include construction of a new Wyangala Water 
Treatment Plant. 

(b) Project 2 - New Dungowan Pipeline Stage 1 and New Dungowan Dam Detailed Business 
Case. This project will investigate the merits of constructing a new dam at Dungowan, 
increasing storage capacity from 6.3GL to 22.5GL, to improve water availability and 
security in the Peel Valley. It also includes construction of a pipeline connecting the new 
Dungowan Dam to Calala Water Treatment Plant. 

A3 In accordance with clause 15 of the National Partnership Agreement, New South Wales will 
ensure that prior agreement is reached with the Commonwealth in relation to events, 
announcements, promotional material or publicity relating to the projects, and that the role of 
the Commonwealth is acknowledged and recognised appropriately. 

A4 In accordance with clauses 17 and 18 of the National Partnership Agreement, New South Wales 
will provide project plans and six monthly reports on the progress of each project as well as final 
project reports. 

As The Commonwealth and non-commonwealth contributors will provide an estimated total 
financial contribution to projects in New South Wales of $1,134,000,000 in respect of this 
Agreement as show in Table A2. All payments are GST exclusive. 



Table A1: Milestones, reporting and payment summary 

Outputs No Milestones Report due Payment 

Wyangala 1 Detailed field investigations and community 31 Jan 2021 s20,ooo,ooo 
Dam Wall engagement commenced, Full Storage Level 
Raising inundation mapping reports completed, 

concept design developed. 

2 Ancillary construction works commenced 14 May 2021 $20,000,000 
including Wyangala Water Treatment Plant 
Construction and preparation for relocation of 
Wyangala Waters Holiday Park. 

3 Commonwealth acceptance of the Detailed 30 Sept 2024 $938,866 
Business Case. Completion of Infrastructure 
NSW Gateway Review. 

Commonwealth acceptance of a Project 
Completion Report. 

Dungowan 1 Detailed field investigations and community 31 Jan 2021 s20,ooo,ooo 
Dam and engagement underway, concept design 
Pipeline developed. 

2 Ancillary construction works commenced 30 Mar 2021 $20,000,000 
including Stage 1 of the pipeline construction 
(Dungowan to Calala Water Treatment Plant) 

3 Acceptance by the Australian Government of 30 Nov 2021 $20,000,000 
the Detailed Business Case. Completion of 
Infrastructure NSW Gateway Review. 

Completion of Stage 1 of the pipeline 30 Sept 2024 
s4,191,ooo 

4 
construction (Dungowan to Calala Water 
Treatment Plant). 

Commonwealth acceptance of a Project 
Completion Report. 



Fin a ncial a rrangements 

Table A2: Estimated financial contributions 

(S) 2020-21 2021-22 2022-23 2023-24 2024-25 2025-26 2026-27 Total 

Estimated total 120,000,000 80,000,000 0 0 10,259,732 0 0 210,259,732 
budget 

Less National 
Partnership payments 

Wyangala Water 20,000,000 20,000,00 0 0 0 938,866 0 0 40,938,866 
Treatment Plant and 
Dam Wall Raising 
Detailed Business 
Case 

New Dungowan 40,000,000 20,000,000 0 0 4,191,000 0 0 64,191,000 
Pipeline Stage 1 and 
New Dungowan Dam 
Detailed Business 
Case 

Balance of non- 60,000,000 40,000,000 0 0 5,129,866 0 0 105,129,866 
Commonwea Ith 
contributions 
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Sign off 

The Parties have confirmed their commitment to this Schedule as follows: 

Signed for and on behalf of the Commonwealth of Australia by 

The Honourable Tanya Plibersek MP 

Minister for the Environment and Water 

lo / / I / 2024 

Signed for and on behalf of the State of New South Wales by 

The Honourable Rose Jackson MLC 

Minister for Water 
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