

Appendix 2a – Queensland – List of projects to be contracted

| rPPP Program stream | Applicant Organisation | Project Title | Project Description | Project Location | State | Commonwealth Funding Approved |
|---------------------|------------------------|------------------------------|--|------------------|-------|-------------------------------|
| One | Croydon Shire Council | Croydon Precinct Growth Plan | Funding will support the delivery of a shovel-ready master plan to support both economic and population growth in Croydon over the next 10 to 15 years. | Croydon | QLD | \$2,813,500 |
| One | Mareeba Shire Council | Mareeba CBD Revitalisation | Funding will support the delivery of a precinct plan that will identify issues, opportunities and priorities to deliver the necessary improvements to activate and revitalise the Mareeba CBD. | Mareeba | QLD | \$2,143,249 |
| TOTAL | | | | | | \$4,956,749 |

Appendix 2b – Queensland – Milestone payment schedule

| Queensland – Performance requirements, reporting and payment summary | | | |
|--|---|--|-------------|
| Output | Performance milestones | Due | Payment |
| State agreement to support delivery of batch 1 projects. | Execution of this schedule between the Commonwealth and State. | On execution | \$4,956,749 |
| State administration costs | N/A | On execution | \$199,567 |
| Final progress report and final acquittal | State provides confirmation of the completion of all projects and the Commonwealth accepts the final report. This final report should provide evidence and a descriptive summary of the completion of each funded project. It should also include information on all income and expenditure in respect of each funded project and be signed off as a true and accurate record by a senior officer of the relevant state department who has delegation to approve the final report and acquittal. The final report will constitute a final acquittal of Commonwealth funding and should confirm the final amount of any unused portions of program funding to be kept by the State. | Within six months of the completion of the final project | N/A |

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by



The Honourable Catherine King MP
Minister for Infrastructure, Transport, Regional Development and Local Government

August 2024

Signed for and on behalf of the State of Queensland by



The Honourable Grace Grace MP
Minister for State Development and Infrastructure

August 2024