Disaster Ready Fund Round Two — Western Australia FEDERATION FUNDING AGREEMENT — ENVIRONMENT

Parties	Commonwealth of Australia (Commonwealth) Western Australia (WA)						
Duration	This Schedule will commence as soon as both Parties sign completion of all projects and performance milestones un accordance with timeframes outlined in the Program Gui Implementation Plan. The Agreement may be terminate as agreed in writing by the Parties.	nder the Schedule, in Idelines and					
Purpose	This Schedule will support the delivery of projects identife Two of the Disaster Ready Fund (Program), which will he resilience and sustainability by delivering projects that me disasters on communities, economies, and the environme provided under this Schedule will contribute to the delived listed at Attachment A, and support state and territory of Program administration as established at Attachment B.	lp drive long term itigate the impact of ent. Funding ery of the projects governments with					
Estimated financial contributions	The Commonwealth will provide to WA an estimated tot contribution of \$38,322,129.90 (GST exclusive) in respect WA will be responsible for arranging financial and/or in-k projects to an estimated total value of \$20,750,840.00, a administration to an estimated total value of \$566,336.9	t of this Schedule. Ind contributions for nd for Program					
	Funding category	AUD					
	Estimated* Commonwealth contribution for projects	\$37,755,793.00					
	Estimated* non-Commonwealth contributions for projects (1)	\$20,750,840.00					
	Estimated* Commonwealth contribution for Program administration (2)	\$566,336.90					
	Estimated* WA contribution for Program administration (3)	\$566,336.90					
	Estimated* total budget (projects and Program administration)	\$59,639,306.80					
	(1) = value of all financial and in kind contributions to be provided by WA a proponents.	nd third party project					
	proponents. (2) = In accordance with section 6.2 of the Program Guidelines, the Commonwealth contribution for Program administration is up to 1.5 per cent of the total Commonwealth funding awarded to WA for projects under Round Two.						

(3) = In accordance with section 6.2 of the Program Guidelines, WA is required to match the administrative funding provided by the Commonwealth (either cash or in-kind).

Additional terms

Allocation of funds

(1) The Parties understand that this Schedule is made in good faith and there is an expectation that funding will be apportioned to projects as shown at Attachment A, and used for Program administration as shown at Attachment B.

Implementation Plans

- (2) Implementation Plans for each project under the Schedule will be developed by WA and provided to the Commonwealth for endorsement as soon as possible, but no later than three months after the commencement of this Schedule unless otherwise agreed by the Commonwealth.
 - a. The requirements of the Implementation Plans are set out in the Audit and Reporting Framework for the Program, as issued by the Commonwealth and amended from time to time and to the extent that they are not inconsistent with the terms of this Schedule.
 - b. The Commonwealth will review Implementation Plans within four weeks of receipt.
 - c. Expenditure of Commonwealth funds awarded cannot be incurred until the Commonwealth has endorsed the Implementation Plan for that project, in writing.
 - d. With written approval from WA, project proponents can commence activities that use only a co-contribution referred to in <u>Attachment A</u> or do not incur expenditure, prior to the endorsement by the Commonwealth of the Implementation Plan.
 - e. The Commonwealth will not be liable, and should not be held as being liable, for any activities undertaken before an Implementation Plan covering that project is endorsed.

Performance monitoring and reporting

- (3) The Parties acknowledge that payments under these agreements would usually be tied to the performance milestones at Table 2 below. In lieu of milestone based payments under this agreement, WA commits to honouring the reporting obligations required by this Schedule.
- (4) The frequency and timing of reporting under this Schedule is set out at Table 2: Performance requirements and payment summary
- (5) The content requirements of reporting under this Schedule are set out in the Audit and Reporting Framework for the Program, as issued by

^{*}Amounts shown may not add to totals due to rounding.

- the Commonwealth and amended from time to time and to the extent that they are not inconsistent with the terms of this Schedule.
- (6) The Commonwealth may use the Program Reporting Material provided by WA as required under the Program Guidelines, including to inform the monitoring and evaluation of the Disaster Ready Fund.

Third party project proponents

- (7) In line with the Program Guidelines, WA may engage third party project proponents to support the delivery of projects under this Schedule.
- (8) While third party project proponents are not signatories to this Schedule, WA is solely responsible for ensuring third party compliance with the *Disaster Ready Fund Act 2019*, the Disaster Ready Fund Program Guidelines for Round Two, and the terms and conditions of this Schedule.
- (9) Subject to clause 2.c WA can enter into negotiation of funding agreements with third party project proponents prior to the endorsement by the Commonwealth of the relevant Implementation Plans.

Repayment of amounts to the Commonwealth

- (10) If efficiencies or overspends are identified, funding may be reallocated to/from other projects under this Program in WA with the Commonwealth's approval, which will not be unreasonably withheld.
- (11) In accordance with subsection 21(4) of the *Disaster Ready Fund Act* 2019, the Commonwealth reserves the right to recover an amount provided under this Schedule, where:
 - a project cannot be delivered in line with the relevant Implementation Plan and the project cannot be appropriately scaled or varied,
 - b. the Commonwealth and WA cannot reach an agreement on how to reallocate the funds, or
 - c. the Commonwealth considers, in its absolute discretion, that another condition of this Schedule is not met.
- (12) The Commonwealth will determine on a reasonable basis whether an amount should be repaid, and if so, how much should be repaid, with regard to the circumstances of each matter.
- (13) The Commonwealth will not recover an amount provided under this Schedule where the funds have been expended by WA in good faith on project delivery in line with the relevant Implementation Plan.

Intellectual Property rights

- (14)WA owns the Intellectual Property rights in the Activity Material of projects at Attachment A.
- (15) This Schedule does not affect ownership of any Intellectual Property rights in Existing Material.

- (16)To the extent that the Commonwealth needs to use any of the Activity Material, WA will agree to terms with the Commonwealth for access to required materials.
- (17) WA must ensure that any arrangement it enters into with a project proponent includes a licence of Intellectual Property rights to the Commonwealth in a form substantially the same as in clauses 14-16 above.
- (18) This Schedule is subject to the special conditions set out below. If there is any inconsistency between the provisions of this Schedule and the special conditions, the special conditions, to the extent of the inconsistency, prevail.
- (19)[SPECIAL CONDITIONS] The following projects are exempt from clauses 14-16
 - a. DRFR200017: The Adaptation Game Canning
 - b. DRFR200091: Tjuntjuntjara Fire Rescue and Emergency Disaster Ready Project
 - c. DRFR200048: Network vulnerability assessment for WA state roads

Glossary

Activity	The project activity described in this Schedule, including the provision of the Reporting Material.
Activity Material	Any Material, other than Reporting Material, created or developed as a result of Program funding.
Existing Material	Means any Material that:
	(a) was in existence before the receipt of Program funding; or
	(b) is developed independently of Program funding
	and that is incorporated in, supplied with or as part of, or required to be supplied with or as part of, the Activity Material.
Intellectual Property (IP)	Means all copyright, patents, registered and unregistered trademarks (including service marks), registered designs, and other rights resulting from intellectual activity (other than moral rights under the Copyright Act 1968). IP covers the wide range of intangible property that is the result of the creative and intellectual effort of individuals and organisations. This includes but is not limited to inventions, computer programs, databases, data, broadcasts, trade marks and designs.

Project proponent	The entities responsible for delivering the project, including day to day project management. Also known as delivery partners or applicants.
Program/the Program	The Disaster Ready Fund
Reporting Material	Means all implementation plans, performance, final, and ad hoc reports which WA is required to provide to the Commonwealth for the purposes of keeping the Commonwealth up-to-date with the performance of the Activity, as specified in this schedule

	nce requirements and payment summary		
Output/s	Performance milestones	Due Date	Payment
As detailed in each	WA enters into a funding agreement with the Commonwealth.	Upon signing of this Schedule by both Parties.	\$38,322,129.90
project application and Implementation Plans.	Commonwealth endorsement of Implementation Plans, submitted by WA, encompassing all projects under the Schedule.	Implementation Plans submitted to the Commonwealth for endorsement within three months of the commencement of this Schedule. The Commonwealth will review Implementation Plans within four weeks of receipt.	N/A
	Commonwealth acceptance of Performance Reports, submitted by WA, encompassing all projects under the Schedule, and updates on the use of administration funding.	Performance Reports submitted to the Commonwealth quarterly, in line with due dates advised by the Commonwealth, until the completion of all projects under the Schedule.	N/A
	Commonwealth acceptance of Final Reports, submitted by WA, encompassing all completed projects under the Schedule.	Final Reports submitted to the Commonwealth no later than six months from the end of the quarterly Performance Report period that the related projects completed in.	N/A
	Commonwealth acceptance of an Audit Report, submitted by WA, encompassing all Material Projects under the Schedule.	Audit Report submitted to the Commonwealth no later than nine months from the end of the financial year in which the final project under the Schedule is completed.	N/A
	Commonwealth acceptance of any ad hoc report/s requested.	As specified by the Commonwealth in respect of each request.	N/A
	Commonwealth acceptance of any financial declarations requested.	As specified by the Commonwealth in respect of each request.	N/A

^{*} For the purposes of this Schedule, the following terms have the meanings set out in the Audit and Reporting Framework for the Program: Implementation Plan, Performance Reports; Final Report; Audit Report; Material Projects; Ad Hoc Report; Financial Declaration.

The Parties have confirmed their commitment to this Schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by

Senator the Hon Jenny McAllister Minister for Emergency Management

Minister for Cities

[Day] [Month] [Year]

27. 11. 24

Signed for and on behalf of WA by

The Hon Stephen Dawson MLC

Minister for Emergency Services, Innovation and the Digital Economy, Science; Medical Research, and Industry Development, Jobs and Trade

[Day] [Month] [Year]

12/12/2024

Attachment A

Details of WA Funded Projects

			Location (Local			Co-contributions			
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200015	Evacuation Centre Emergency Power Redundancy Project	Shire of Mundaring	WA - Mundaring	The Evacuation Centre Emergency Power Redundancy Project will install a generator at Mundaring Arena, the area's primary evacuation centre. Recent bushfire and storm emergencies highlighted vulnerabilities in the Arena's external power grid reliance. The project will mitigate the risks that power loss poses to community well-being during a natural disaster. The supply of uninterrupted power will enhance the evacuation centre's resilience, safeguarding evacuees effectively during emergencies.	\$91,235.00	\$0.00	\$91,235.00	\$182,470.00	

			Location (Local			Co-contr	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200067	Eastern Community Resilience Centre	Shire of Derby/West Kimberley	WA - Derby- West Kimberley	The Eastern Community Resilience Centre will provide a critical central location for the provision of services for up the more than 24 Indigenous communities that get isolated when the road between Derby and Fitzroy Crossing is closed. The Hub will consist of accommodation, storage, caretaker facilities, power and water supply, helipad and will be located within the Bayulu Community on land subleased to the Gamdoowa Gooniyandi Aboriginal Corporation.	\$5,373,800.00	\$0.00	\$0.00	\$5,373,800.00	
DRFR200022	Bunbury Storm Surge Barrier Rock Protection Structure Repair	WA Department of Transport - Maritime	WA - Bunbury	Bunbury Storm Surge Barrier (SSB) Rock Protection Structure Repair Project aims to repair the supporting rock protection structures of the SSB. Mitigating the risk of inundation to 2200 residential buildings, 500 commercial businesses located in the eastern section of the City by re- engineering the degraded	\$3,766,720.00	\$3,369,372.00	\$1,227,806.00	\$8,363,898.00	

			Location (Local			Co-conti	ributions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
				supporting rock structures. The upgraded design will withstand a 200 yr. inundation event and extend the operational life of the rock structures to 2076 (50yrs).					
DRFR200091	Tjuntjuntjara Fire Rescue and Emergency Disaster Ready Project	Paupiyala Tjarutja Aboriginal Corporation	WA - Kalgoorlie- Boulder, Menzies	The Tjuntjuntjara Fire Rescue and Emergency Disaster Ready Project supports community first responders in preventing & attending fire, flood and rescue emergencies by providing essential facilities & appliances to respond to incidents. Without this investment, Tjuntjuntjara is exposed to increasing & catastrophic risk of fire and flood events, as evidenced by major floods in March 2024 and the loss of our Aged Care Centre in a catastrophic fire in 2023.	\$2,334,000.00	\$0.00	\$325,000.00	\$2,659,000.00	

			Location (Local			Co-contributions			
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200014	Bushfire Warning Systems – Electronic Fire Danger Rating Signage	City of Busselton	WA - Busselton	Bushfire Warning Systems — Electronic Fire Danger Rating Signage will implement 5 signs in strategic locations to increase awareness and improve communication of fire risks in the community. A communication tool that assists in educating and building community preparedness and understanding of bushfire risk that exists within the region on any given day. Fire danger ratings provide information on actions to protect yourself and others from dangerous impacts of bushfire.	\$66,000.00	\$0.00	\$66,000.00	\$132,000.00	

			Location (Local			Co-contr	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200029	Southwest Doppler Radar Project: Improving Natural Hazard Preparedness in Western Australia's Southwest Region	Department of Primary Industries and Regional Development	WA - Augusta Margaret River, Bridgetown- Greenbushes	The Southwest Doppler Radar project will implement a C-Band Doppler Radar tower and supporting infrastructure in southwest Western Australia. The radar uses the Doppler effect, providing enhanced weather data and produces detailed weather forecasts. This capability provides significant benefit to disaster management through increased hazard detection and risk assessment capacity. It improves the ability of emergency services, primary industries, and regional communities to plan, respond, and allocate resources effectively.	\$4,290,000.00	\$4,190,000.00	\$135,000.00	\$8,615,000.00	

- h			Location (Local			Co-contr	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200069	Characterisation of Coastal Sediment Cells along the WA South Coast	Department of Transport	WA - Albany, Augusta Margaret River, Busselton, Denmark, Dundas, Esperance, Jerramungup, Manjimup, Nannup, Ravensthorpe	Characterisation of Coastal Sediment Cells along WA South Coast will identify, map and characterise 2D sediment cells between Cape Naturaliste and the SA border. Sediment cell definition helps align coastal disaster mitigation actions with coastal landforms and reduce knock-on effects. The project informs decision-making in preparation for coastal hazards and risks, and assists in understanding sea level rise impacts, and is a key tool for catchment-to-coast management.	\$249,680.00	\$251,844.00	\$0.00	\$501,524.00	

			Location (Local			Co-contributions			
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200049	Increasing Bushfire Readiness and Resilience for Purnululu National Park World Heritage Area	WA Department of Biodiversity, Conservation & Attractions	WA - Halls Creek	Increasing Bushfire Readiness and Resilience for Purnululu National Park World Heritage Area is a project led by the WA Department of Biodiversity, Conservation and Attractions (DBCA) to construct additional bore infrastructure at existing water points. This will assist in reducing the impact and risk of, and increasing resilience to, bushfires by building capacity of first responders through sustained access to critical water supplies for aerial and ground suppression activities.	\$192,155.00	\$221,712.00	\$0.00	\$413,867.00	

1 7

			Location (Local			Co-conti	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200072	Supporting community connectivity in times of disaster	Shire of Westonia	WA - Westonia	Supporting community connectivity in times of disaster project will protect and support the community during a natural disaster events by installing a backup generator power supply, and NBN satellite-connection devices to our evacuation centre. During an emergency, the ability to communicate can be key to survival, these devices will provide power, internet and phone access even if the Telstra or Optus services have failed.	\$35,247.00	\$0.00	\$35,247.00	\$70,494.00	*
DRFR200044	Smoke Detection Camera System Trial	Department of Biodiversity, Conservation and Attractions - Parks and Wildlife Service	WA - Augusta Margaret River, Bridgetown- Greenbushes, Busselton, Donnybrook- Balingup, Manjimup, Nannup	Smoke Detection Camera System Trial is a year-long trial to test the effectiveness of artificial intelligence in detecting early smoke generated by bushfires in the south west of Western Australia. The early detection of fires leads to improved response times to combat bushfire in its early stages ultimately resulting in less destruction. A comparison between detection aircraft, lookout	\$166,500.00	\$167,072.00	\$0.00	\$333,572.00	

.

			Location (Local			Co-conti	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
				towers and cameras will be analysed at the end of the trial.					
DRFR200004	Kununurra Regional Multi- Purpose Emergency Evacuation Centre (Stage 1)	Shire of Wyndham East Kimberley	WA - Wyndham- East Kimberley	The Kununurra Regional Multi-Purpose Emergency Evacuation Centre, Stage 1 project encompasses a cyclone-rated upgrade to the existing Leisure Centre and construction of additional facilities (commercial kitchen, ablution areas, court, multifunctional rooms). The centre will meet cultural requirements for the many First Nations Communities in the Region, building community resilience during normal times through training and educational programs and transforming to an evacuation centre and emergency response hub during natural disasters.	\$14,127,498.00	\$0.00	\$1,569,722.00	\$15,697,220.00	

			Location (Local			Co-contr	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200058	Building Coastal Resilience in Perth's Communities	Perth NRM	WA - Cambridge, Fremantle, Joondalup, Stirling, Wanneroo	Building Coastal Resilience in Perth's Communities is a community-driven green infrastructure, education and monitoring project designed to address coastal hazards within the region. Through three core program areas (nature-based restoration, citizen science monitoring and education) it will mitigate coastal hazard risks, empower the community through onground action, and better prepare Perth's community for future natural disasters.	\$793,925.00	\$465,209.00	\$1,036,368.00	\$2,295,502.00	
DRFR200017	The Adaptation Game Canning	City of Canning	WA - Canning	The Adaptation Game (TAG) Canning Project is a community engagement, education and capacity building tool to assist the community to prepare for and respond to potential climate disaster events. TAG Canning is a facilitated table-top game simulating the impacts of climate change events in the local Canning area, used to raise awareness about what climate change looks like to	\$30,500.00	\$0.00	\$30,500.00	\$61,000.00	

			Location (Local			Co-contr	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
				help people identify actions to adapt and become more climate resilient.					
DRFR200085	Safe Lives	Bunuba Dawangarri Aboriginal Corporation	WA - Derby- West Kimberley	Safe Lives project will install a Solar-Lithium Microgrid System made up of 6kW Solar, 10kVA A/C Inverter and 21kWh of Lithium Iron Phosphate Batteries (the Microgrid Project) to power eleven remote Muway Communities across a 150km radius around Fitzroy Crossing. The Microgrid Project will mitigate communication, evacuation and preparedness risks associated with relying on diesel generators during natural hazard emergencies.	\$800,000.00	\$0.00	\$150,000.00	\$950,000.00	

			Location (Local			Co-conti	ributions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200047	WATsunami Inundation Modelling Project—Phase 4	Department of Fire and Emergency Services, WA	WA - Ashburton, Carnarvon, Chapman Valley, Exmouth, Northampton, Shark Bay	The WA Tsunami Inundation Modelling Project (WATIMP)—Phase 4 will deliver the first evidence-informed earthquake-generated tsunami evacuation maps in northwest WA from Onslow to Kalbarri. The project will also deliver products to inform land use planning in the same area. This will ensure that communities at risk of tsunamis are better prepared. WATIMP Phase 4 will build on the existing WATIMP Phase 10 3 which focused on Geraldton to Busselton.	\$613,483.00	\$796,815.00	\$0.00	\$1,410,298.00	

.

			Location (Local			Co-conti	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200059	Disability Inclusive Emergency Planning (DIEP) Forums	Department of Fire and Emergency Services	WA - Albany, Armadale, Augusta Margaret River, Bridgetown- Greenbushes, Busselton, Cockburn, Karratha, Mandurah, Manjimup, Murray, Swan	The Disability Inclusive Emergency Planning (DIEP) forums project will deliver 11 forums state-wide. Hosted in partnership with local governments (LG) and facilitated by the University of Sydney (UniSyd), the forums will bring together local emergency services, services providers and community members living with disability to co-design solutions to local emergency issues. Reports provided by LGs to prioritise Disability Inclusive Disaster Risk Reduction (DIDRR) initiatives locally.	\$314,196.00	\$329,808.00	\$43,000.00	\$687,004.00	

			Location (Local			Co-contr	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200048	Network vulnerability assessment for WA state roads	Main Roads Western Australia	WA - All	Network vulnerability assessment for WA state roads' aims to develop a dynamic datadriven vulnerability assessment tool, to assist provide strategic analysis to inform targeted, cost-effective resilience building across the WA state road networks. Vulnerability assessment outcomes will purposely highlight communities that have existing or growing vulnerability to network closures and disruptions and are at risk of isolation and being cutoff from support services as a result of natural hazard events.	\$300,000.00	\$789,581.00	\$0.00	\$1,089,581.00	
DRFR200051	Coastal Resillence Enhancement Project	City of Fremantle	WA - Fremantle	The Coastal Enhancement Resilience project aims to improve drainage at Fremantle Sailing Club and Johannah Street by installing tidal valves, pumps, and water treatment systems. This will help prevent flooding during storms, enhance water quality, and boost	\$659,100.00	\$0.00	\$1,700,800.00	\$2,359,900.00	4

			Location (Local			Co-contr	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
				community safety and infrastructure resilience against climate change effects.					
DRFR200024	Gilbert Street Flood Pumps Upgrade	Town of Port Hedland	WA - Port Hedland	The Gilbert Street Flood Pumps Upgrade project will reduce storm water flood hazard risk by replacing three flood pumps within the Port Hedland commercial and industrial area. The project will strengthen the Town's capacity to manage storm water hazard impacts in West End Area of Port Hedland.	\$500,000.00	\$0.00	\$500,000.00	\$1,000,000.00	
DRFR200026	Community Safety AFDR Signs	City of Kalamunda	WA - Kalamunda	Community Safety AFDR Signs project will address the need to upgrade signs to electronic digital messaging boards to modernise and increase community resilience and preparedness by having access to all emergency information immediately without delays. Residents of Kalamunda need access to this information as soon as practical as more than 90% of Kalamunda has been	\$65,000.00	\$0.00	\$67,620.00	\$132,620.00	

			Location (Local Government Area/s or state/ territory- wide)			Co-contributions			
DRFID	Project title	Proponent		Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
				identified by the DFES as a bushfire-prone area.					
DRFR200054	Installation of automated sprinkler systems at two hospitals in the Rockingham Peel Region	Rockingham Peel Group	WA - Murray, Rockingham	Installation of automated sprinkler systems at two hospitals in the Rockingham Peel Region, Rockingham General Hospital and Murray District Hospital, would offer a critical early intervention and mitigation option that is currently unavailable and provide better protect the critical health infrastructure in the event of a bushfire. The water suppressant treatment would minimise the risk of ember attack on the healthcare facilities while DFES are en-route.	\$65,000.00	\$66,000.00	\$0.00	\$131,000.00	

			Location (Local			Co-contr	ributions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200005	City of Joondalup Coastal Hazard Management Program	City of Joondalup	WA - Joondalup	The City of Joondalup Coastal Hazard Management Program is a multi-faceted approach to mitigate coastal hazards impacts. Sand nourishment will provide a buffer to coastal erosion. The coastal monitoring program will identify current risks while the Coastal Hazard Assessment will determine potential future hazards and inform adaptation options. Improving the understanding of hazards will allow informed coastline management decisions to be made for the community's continued enjoyment of the coast.	\$676,469.00	\$0.00	\$676,469.00	\$1,352,938.00	

			Location (Local			Co-contributions			
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200013	Stubbs Park Evacuation Centre Redevelopment	Shire of Dumbleyung	WA - Dumbleyung	The Stubbs Park Evacuation Centre Redevelopment is a construction project that will redevelop an existing community facility to deliver a modern, fully functional, accessible, and fit-for- purpose evacuation centre. The redeveloped facility will be capable of safely accommodating displaced residents from across the Shire of Dumbleyung who are impacted by emergency events. The project will strengthen the Shire's capability to prepare for and provide emergency relief and support during an incident.	\$1,100,000.00	\$0.00	\$1,110,000.00	\$2,210,000.00	

			Location (Local			Co-conti	ributions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	tory-) Augusta Completion of Augusta	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200006	Completion of Augusta Volunteer Marine Rescue Headquarters	Augusta Volunteer Marine Rescue	WA - Augusta Margaret River		\$797,500.00	\$842,375.00	\$146,000.00	\$1,785,875.00	

			Location (Local			Co-conti	ibutions		
DRFID	Project title	Proponent	Government Area/s or state/ territory- wide)	Description	Cth funding	From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200042	Fire Danger Rating Signs - Digital	Shire of Harvey	WA - Harvey	Fire Danger Rating Signs - Digital project will increase awareness and educate communities about potential fire danger by installing 5 digital fire danger rating signs throughout the Shire of Harvey. It is proposed that these signs will be in key locations along main roads and entering high bushfire risk areas. These digital signs will provide Real-time Updates, Visibility and Attention, Customisation, Remote Management, and Integration with other systems (Emergency WA).	\$75,000.00	\$0.00	\$75,000.00	\$150,000.00	
DRFR200003	Shire of Waroona Evacuation Centre Back Up Power Supply	Shire of Waroona	WA - Waroona	Shire of Waroona Evacuation Centre Back Up Power Supply project entails upgrading the switchboard at the Waroona Recreation and Aquatic Centre (WRAC) to enable a generator to power the facility when the electricity network has been impacted by a disaster. The WRAC is the Shire's primary evacuation centre. Enabling a backup power supply will	\$37,769.00	\$0.00	\$37,769.00	\$75,538.00	

DRFID	Project title	Proponent	Location (Local Government Area/s or state/ territory- wide)	Description	Cth funding	Co-contributions			
						From WA government sources	From non- government project proponents	Total project cost	Funding conditions
				enhance preparedness and resilience by preventing disruption for evacuees and management in times of crisis.	v			,	
DRFR200046	Broome Recreation Aquatic Centre (BRAC) Importance Level 4 (IL4) Upgrades	Shire of Broome	WA - Broome	Broome Recreation Aquatic Centre (BRAC) Importance Level 4 (IL4) Upgrades project is to undertake structural improvements to the Broome Recreation Aquatic Centre (BRAC) to ensure that the building meets current day requirements for a building that is specified as importance level 4 (IL4) and utilised as the Shire of Broome Emergency Evacuation Centre.	\$115,443.00	\$0.00	\$115,443.00	\$230,886.00	

DRFID	Project title	Proponent	Location (Local Government Area/s or state/ territory- wide)	Description	Cth funding	Co-contributions			
						From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200056	Standby Emergency Power Supply – Meckering Evacuation Centre	Shire of Cunderdin	WA - Cunderdin	The Standby Emergency Power Supply project aims to install a power system at the Meckering Evacuation Centre, addressing the critical absence of emergency power during natural disasters like bushfires, storms, earthquakes and floods. Anticipated outcomes include improved community safety, enhanced evacuation center functionality, and increased resilience to power disruptions. The project aligns with disaster risk reduction objectives, contributing to a safer and more prepared Meckering and nearby communities.	\$73,282.00	\$0.00	\$73,282.00	\$146,564.00	

DRFID	Project title	Proponent	Location (Local Government Area/s or state/ territory- wide)	Description	Cth funding	Co-contributions			
						From WA government sources	From non- government project proponents	Total project cost	Funding conditions
DRFR200035	Pingelly Evacuation Centre Redundancy Power Project	Shire of Pingelly	WA - Brookton, Corrigin, Cuballing, Narrogin, Pingelly, Wandering, Wickepin	Pingelly Evacuation Centre Redundancy Power Project includes the purchase and installation of a 200kVA generator and associated switchboard connections to the Pingelly Recreation and Cultural Centre (PRACC). Which has been identified as the region's evacuation centre for Pingelly, and the wider region of Wandering, Wickepin, Corrigin, Brookton, Cuballing, Popanyinning, Narrogin, and other locations as required.	\$23,791.00	\$0.00	\$23,791.00	\$47,582.00	
DRFR200050	Evacuation Centre Emergency Backup Power Supply - Wongan Hills Recreation Complex	Shire of Wongan-Ballidu	WA - Wongan- Ballidu	Evacuation Centre Emergency Backup Power Supply - Wongan Hills Recreation Complex project involves the provision of a fixed, auto-start generator for the local recreation centre which serves as an emergency evacuation centre for the Shire. This will ensure critical services such as shelter, food and water can be offered during the event of a power outage, as there is currently no backup	\$22,500.00	\$0.00	\$25,000.00	\$47,500.00	

DRFID	Project title	Proponent	Location (Local Government Area/s or state/ territory- wide)	Description	Cth funding	Co-contributions			
						From WA government sources	From non- government project proponents	Total project cost	Funding conditions
				power source for this building.					

.

Attachment B

Details of WA Program administration funding

Description (how WA intends to use administration funding awarded)	Cth funding (1.5 per cent of the total Commonwealth funding awarded to WA for projects under Round Two, or a minimum of \$112,500).	Co-contribution (from jurisdiction)	Funding conditions
	\$566,336.90	\$566,336.90	Administrative funding can be used by WA for costs that directly relates to administering Program rounds for which Commonwealth funding has been delivered. These funds cannot be used for the administration of specific projects (i.e. where WA is the project proponent). These funds cannot be used for costs directly related to the preparation or facilitation of DRF applications for future rounds (i.e. for project proposals that have not yet been assessed and funded).
			WA is required to provide updates on the use of administration funding as part of quarterly performance reports.

In accordance with section 6.2 of the Program Guidelines, WA is required to match the administrative funding provided by the Commonwealth (either cash or in-kind).