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Schedule

Pilbara Ports Common User Upgrades
FEDERATION FUNDING AGREEMENT - INFRASTRUCTURE

Parties Commonwealth
Westem Australia

Duration | This Schedule i expected to expire on 30 June 2029 or on completion of
the projects, including final performance reporting and processing of
final payments against milestones.

Purpose | This Schedule will support the delivery of Pilbara ports common user
infrastructure upgrades to Lumsden Point and the Port of Dampier.

Estimated | The Commonwealth wil provide an estimated total financial
financial contribution to the State of $565.0m in respect of this Schedule.
contributions -
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‘Additional | Additional to the responsibiites detailed in the Federation Funding
g Agreement — Infrastructure:
2. Westem Australia will be responsible under this Schedule for:
(@) forwarding the funding received under this Schedule, in accordance
with appropriate financial oversight and governance arrangements, to
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the Pilbara Ports Authority ( PPA) as the project proponent and
ultimate asset owner of the infrastructure constructed under this
Schedul
(b)reporting on progress of the delivery of each project output n the
manner and form agreed between the Commonwealth and Western
Australia - and where specifically referred in milestone description a
Project Progress Report will be defined as a document(s) from Western
Australia that provides sufficient detail of interest to the
Commonwealth on the following:
1. Milestone based progress (%)
Il Project Goverance

Il Project Management

IV, Stakeholder Engagement

V. Risks and ssues

VI, Additional information as agreed
(©) acknowledging the Commonwealth in any branding or signage that
s displayed to mark the official opening or other official public functions
for activties relating to the project;
(d) providing at least one month's notice to invite the relevant
Commonwealth Minister to speak at opening andor completion
functions and other significant phases of the project; and
(e)inviting a Commonwealth representative to official events or other
public functions for activiies relating to the projects
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The Parties have confirmed the commitment o thi chedue as folows:
Signed for and on behaif of the Conmonealth Signed for and on  behalf

of Austrlia by
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