Rheumatic Fever Strategy FEDERATION FUNDING AGREEMENT - HEALTH

Parties	Commonwealth						
	Queensland	Queensland					
	Western Australia	Western Australia					
	South Australia						
	Northern Territory						
Duration	This Schedule is expected to expire on 30 June 2025.						
Purpose	This Schedule will support the delivery of improved detection, monitoring and management of acute rheumatic fever (ARF) and rheumatic heart disease (RHD) in Aboriginal and Torres Strait Islander Australians through coordinated disease register and control programs. This Agreement will support a collaborative effort between the Commonwealth and States for delivery of the Rheumatic Fever Strategy (RFS).						
	<i>Closing the Gap</i> to achieve genuine and mutually respectful partnership between governments and Aboriginal and Torres Strait Islander Australians. It will incorporate a co-design element through all parties' involvement in the new Aboriginal and Torres Strait Islander led governance arrangements for the RFS.						
	involvement in the new governance arrangemer	oorate a co- Aboriginal a nts for the R	design ele and Torre RFS.	ement thi s Strait Is	rough all p lander led	parties' I	
	involvement in the new	oorate a co- Aboriginal a	design ele and Torre	ement th	rough all p	oarties'	
	involvement in the new governance arrangemer Table 1	oorate a co- Aboriginal a nts for the R	design ele and Torre RFS.	ement thi s Strait Is	rough all p lander led	parties' I	
	involvement in the new governance arrangemer Table 1 (\$ million)	oorate a co- Aboriginal a nts for the R 2021-22	design ele and Torre FS. 2022-23	ement this Strait Is 2023-24	rough all p lander led 2024-25	oarties' Total	
	involvement in the new governance arrangemen Table 1 (\$ million) Estimated total budget Less estimated National	oorate a co- Aboriginal a nts for the R 2021-22 2.916	design ele and Torre FS. 2022-23 2.969	ement this s Strait Is 2023-24 3.022	rough all p lander led 2024-25 3.064	Total	
	involvement in the new governance arrangemen Table 1 (\$ million) Estimated total budget Less estimated National Partnership Payments	oorate a co- Aboriginal a nts for the R 2021-22 2.916 2.916	design ele and Torre FS. 2022-23 2.969 2.969	2023-24 3.022 3.022	rough all p lander led 2024-25 3.064 3.064	oarties' Total 11.971 11.971	
	involvement in the new governance arrangemen Table 1 (\$ million) Estimated total budget Less estimated National Partnership Payments Queensland	oorate a co- Aboriginal a nts for the R 2021-22 2.916 2.916 0.825	design ele and Torre FS. 2022-23 2.969 0.840	ement this Strait Is 2023-24 3.022 3.022 0.855	rough all p lander led 2024-25 3.064 3.064 0.867	Total 11.971 11.971 3.387	
	involvement in the new governance arrangemen Table 1 (\$ million) Estimated total budget Less estimated National Partnership Payments Queensland Western Australia	oorate a co- Aboriginal a nts for the R 2021-22 2.916 2.916 0.825 0.825	design ele and Torre FS. 2022-23 2.969 0.840 0.840	ement this s Strait Is 2023-24 3.022 3.022 0.855 0.855	rough all p lander led 2024-25 3.064 3.064 0.867 0.867	Total 11.971 11.971 3.387 3.387	
	involvement in the new governance arrangemen Table 1 (\$ million) Estimated total budget Less estimated National Partnership Payments Queensland Western Australia South Australia	oorate a co- Aboriginal a its for the R 2021-22 2.916 0.825 0.825 0.825 0.347 0.919 0.000	design ele and Torre FS. 2022-23 2.969 0.840 0.840 0.353	ement this s Strait Is 2023-24 3.022 0.855 0.855 0.359	rough all p lander led 2024-25 3.064 3.064 0.867 0.867 0.364	Total 11.971 11.971 3.387 3.387 1.424	
	involvement in the new governance arrangemen Table 1 (\$ million) Estimated total budget Less estimated National Partnership Payments Queensland Western Australia South Australia Northern Territory Balance of non-	porate a co- Aboriginal a its for the R 2021-22 2.916 0.825 0.825 0.347 0.919 0.000 re indicative only agreed through	design ele and Torre FS. 2022-23 2.969 0.840 0.840 0.353 0.936 0.000	2023-24 2023-24 3.022 3.022 0.855 0.855 0.359 0.953 0.000	rough all p lander led 2024-25 3.064 3.064 0.867 0.867 0.364 0.966 0.000 ones from 202 ion-making arr	Total Total 11.971 11.971 3.387 3.387 1.424 3.774 0.000	

Output	Performance milestones	Report due	Payment
Project Plan	Each state/territory party will submit a Project Plan for the improved detection, monitoring and management of ARF and RHD for the period 1 January to 31 December 2021, for consideration by the Commonwealth.	2021 calendar year 02/05/2022	Nil
	Project Plans will include detail about how each jurisdiction will work in partnership with Aboriginal and Torres Strait Islander communities or their chosen representatives and/or organisations. This will be done in accordance with jurisdictional commitments under the <i>National Agreement on Closing the</i> <i>Gap</i> , and in relation to Priority Reform One: Formal Partnerships and Shared Decision Making.		
Performance Report against agreed Project Plan	Demonstration of progress against the agreed Project Plan from 1 January 2021 to 31 December 2021 including: a) support improved clinical care, including improved delivery of and adherence to secondary prophylaxis antibiotics;	02/05/2022	On acceptance of Performance Report 2021-22 Qld: \$0.825m WA: \$0.825m
	 b) provision of education and training for health care providers, individuals, families and communities; 		
	c) collection and provision of agreed data annually to the Australian Institute of Health and Welfare (AIHW) for national monitoring and reporting of ARF and RHD and measuring program effectiveness in the detection and management of ARF and RHD; and		SA: \$0.347m NT: \$0.919m
	d) maintenance of a dedicated state-wide patient register and recall system for ARF and RHD.	for	

Output	Performance milestones	Report due	Payment
Project Plan	 Each state/territory party will submit a Project Plan for the improved detection, monitoring and management of ARF and RHD for the period 1 January to 31 December 2022, for consideration by the Commonwealth. Project Plans will include detail about how each jurisdiction will work in partnership with Aboriginal and Torres Strait Islander communities or their chosen representatives and/or organisations. This will be done in accordance with jurisdictional commitments under the National Agreement on Closing the Gap, and in relation to Priority Reform One: Formal Partnerships and Shared Decision Making. 	2022 calendar year Within two months of execution of this Agreement or as otherwise agreed	Ni
Performance Report against agreed Project Plan	 Demonstration of progress against the agreed Project Plan from January 2022 to 31 December 2022 including: a) support improved clinical care, including improved delivery of and adherence to secondary prophylaxis antibiotics; b) provision of education and training for health care providers, individuals, families and communities; c) collection and provision of agreed data annually to the Australian Institute of Health and Welfare (AIHW) for national monitoring and reporting of ARF and RHD and measuring program effectiveness in the detection and management of ARF and RHD; and d) maintenance of a dedicated state-wide patient register and recall system for ARF and RHD. 	03/04/2023	On acceptance of Performance Report 2022-23 Qld: \$0.840m WA: \$0.840m SA: \$0.353m NT: \$0.936m

Table 4: Performance requirements, reporting and payment summary 2023-24 Output				
Output	Performance milestones	Report due	Payment	
Project Plan	Each state/territory party will submit a Project Plan for the improved detection, monitoring and management of ARF and RHD for the period 1 January to 31 December 2023, for consideration by the Commonwealth.	2023 calendar year 3/04/2023	Nil	
	Project Plans will include detail about how each jurisdiction will work in partnership with Aboriginal and Torres Strait Islander communities or their chosen representatives and/or organisations. This will be done in accordance with jurisdictional commitments under the <i>National Agreement on Closing the</i> <i>Gap</i> , and in relation to Priority Reform One: Formal Partnerships and Shared Decision Making.			
Performance Report against agreed Project Plan	 Demonstration of progress against the agreed Project Plan from 1 January 2023 to 31 December 2023 including: e) support improved clinical care, including improved delivery of and adherence to secondary prophylaxis antibiotics; f) provision of education and training for health care providers, individuals, families and communities; g) collection and provision of agreed data annually to the Australian Institute of Health and Welfare (AIHW) for national monitoring and reporting of ARF and RHD and measuring program effectiveness in the detection and management of ARF and RHD; and 	03/04/2024	On acceptance of Performance Report 2023-24 Qld: \$0.855m WA: \$0.855m SA: \$0.359m NT: \$0.953m	
	h) maintenance of a dedicated state-wide patient register and recall system for ARF and RHD.	n for		

Output	Performance milestones	Report due	Payment
The detail of outputs for 2024-25 is to be determined through co- design and shared decision- making arrangements with the Aboriginal Community Controlled Health sector under new national RFS governance structures established during 2021-22.	Demonstration of progress against outputs for 2024-25 is to be determined through co-design and shared decision-making arrangements with the Aboriginal Community Controlled Health sector under new national RFS governance structures established during 2021-22.	2024-25 To be determined	2024-25 To be determined

Output	Performance milestones	Report due	Payment
Project Plan	Each state/territory party will submit a Project Plan for the improved detection, monitoring and management of ARF and RHD for the period 1 January to 31 December 2024, for consideration by the Commonwealth.	2024 calendar year 1/06/2024	Nil
	Project Plans will include detail about how each jurisdiction will work in partnership with Aboriginal and Torres Strait Islander communities or their chosen representatives and/or organisations. This will be done in accordance with jurisdictional commitments under the <i>National Agreement on Closing the</i> <i>Gap</i> , and in relation to Priority Reform One: Formal Partnerships and Shared Decision Making.		
Performance Report against agreed Project Plan	 Demonstration of progress against the agreed Project Plan from January 2024 to 31 December 2024 including: support improved clinical care, including improved delivery of and adherence to secondary prophylaxis antibiotics; provision of education and training for health care providers, individuals, families and communities; collection and provision of agreed data annually to the Australian Institute of Health and Welfare (AIHW) for national monitoring and reporting of ARF and RHD and measuring program effectiveness in the detection and management of ARF and RHD; and maintenance of a dedicated state-wide patient register and recall system for ARF and RHD. 	03/04/2025	On acceptance of Performance Report 2024-25 Qld: \$0.867m WA: \$0.867m SA: \$0.364m NT: \$0.966m

Signed for and on behalf of the Commonwealth of Australia b

The Honourable Mark Butler MP Minister for Health and Aged Care

[Day] [Month] [Year]

Signed for and on behalf of the State of Queensland by

The Honourable Shannon Fentiman MP Minister for Health and Ambulance Services

> [Day] [Month] [Year] 12 08 2024

Signed for and on behalf of the State of South Australia by

The Honourable Chris Picton MP Minister for Health and Wellbeing

[Day] [Month] [Year]

Signed for and on behalf of the State of Western Australia by

The Honourable Amber-Jade Sanderson BA MLA Minister for Health

[Day] [Month] [Year]

Signed for and on behalf of the Northern Territory by

The Honourable Selena Uibo MP Minister for Health

[Day] [Month] [Year]

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Mark Butler MP Minister for Health and Aged Care

[Day] [Month] [Year] 24 05 2024

Signed for and on behalf the of State of Queensland by

The Honourable Shannon Fentiman MP

Minister for Health and Ambulance Services

[Day] [Month] [Year]

Signed for and behalf the on State of Western Australia by

The Honourable Amber-Jade Sanderson BA MLA Minister for Health [Day] [Month] [Year] JUL 2024

Signed for and on behalf the of State of South Australia by

The Honourable Chris Picton MP Minister for Health and Wellbeing

[Day] [Month] [Year]

Signed for and on behalf of the Northern Territory by

The Honourable Selena Uibo MP Minister for Health

[Day] [Month] [Year]

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Mark Butler MP Minister for Health and Aged Care

[Day] [Month] [Year]

Signed for and on behalf of the State of Queensland by

The Honourable Shannon Fentiman MP Minister for Health and Ambulance Services

[Day] [Month] [Year]

Signed for and on behalf of the State of South Australia by

The Honourable Chris Picton MP Minister for Health and Wellbeing

[Day] [Month] [Year]

Signed for and on behalf of the State of Western Australia by

The Honourable Amber-Jade Sanderson BA MLA Minister for Health

[Day] [Month] [Year]

Signed for and on behalf of the Northern Territory by

The Honourable Selena Uibo MP Minister for Health

[Day] [Month] [Year]

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Mark Butler MP Minister for Health and Aged Care

[Day] [Month] [Year]

Signed for and on behalf of the State of Queensland by

The Honourable Shannon Fentiman MP Minister for Health and Ambulance Services

[Day] [Month] [Year]

Signed for and on behalf of the State of South Australia by

The Honourable Chris Picton MP Minister for Health and Wellbeing

[Day] [Month] [Year]

Signed for and on behalf of the State of Western Australia by

The Honourable Amber-Jade Sanderson BA MLA Minister for Health

[Day] [Month] [Year]

Signed for and on behalf of the Northern Territory by

The Honourable Selena Uibo MPMinister for Health- 4 JUL 2024[Day] [Month] [Year]