## Expansion of Flinders Medical Centre FEDERATION FUNDING AGREEMENT - HEALTH

Parties	Commonwealth					
	South Australia					
Duration	This Schedule is expected to expire on 30 December 2028, or on completion of the initiative, including acceptance of final performance reporting and processing of final payments.					
Purpose	This Schedule will support the delivery of the expansion of the Flinders Medical Centre, delivering 160 beds for the south of Adelaide across the Flinders Medical Centre and the Repat Health Precinct.					
	The project will:					
	<ul> <li>Increase bed capacity at the Flinders Medical Centre, providing 128 extra beds of which:</li> </ul>					
	<ul> <li>The majority will be in single rooms improving privacy and infection control.</li> </ul>					
	<ul> <li>At least two-thirds will be overnight beds and one-third will be same-day beds (inclusive of 18 recliner chairs in a Medical Day Unit).</li> </ul>					
	<ul> <li>Include a major upgrade and expansion of the Margaret Tobin Centre for mental health, increasing mental health intensive care ward capacity to 12 beds.</li> </ul>					
	<ul> <li>Upgrade outdated wards, modernising equipment and aesthetics.</li> </ul>					
	<ul> <li>Increase the capacity of the existing Intensive Care Unit through establishment of a new 16-bed 'satellite' Intensive Care Unit</li> </ul>					
	<ul> <li>Build four new additional operating theatres, increasing capacity for emergency and elective surgery</li> </ul>					
	Upgrade and expand medical imaging services increasing access to angiography services in-house.					
	<ul> <li>Provide a new eye surgery clinic, including two ophthalmology operating theatres and associated consultation spaces.</li> </ul>					
	<ul> <li>Establish 32 additional beds for older persons at the Repat as a hub for older persons health and wellbeing, including a 6-bed Complex and RestorativE (CARE) service, an Emergency Department alternative for older persons and a 26-bed Geriatric Evaluation and Management (GEM) Unit.</li> </ul>					

Estimated financial contributions	The Commonwealth will provide an estimated total financial contribution to South Australia of \$249.0m in respect of this Schedule						
	Table 1 (\$ million)	2024-25	2025-26	2026-27	2027-28	Total	
	Estimated total budget <sup>1</sup>	59.50	70.00	59.75	59.75	249.00	
	Less estimated National Partnership Payments	59.50	70.00	59.75	59.75	249.00	
	Balance of non- Commonwealth contributions	-		-	-	-	
	<sup>1</sup> Note: South Australia is committing a minimum of \$249 million to this initiative.						
Additional terms	South Australia will provide the Commonwealth with a detailed delivery schedule for the upgrade and expansion activities supported by this Schedule and will advise the Commonwealth as soon as practicable of any significant delays with potential to impact the delivery of the performance milestones described in Table 2. Where necessary South Australia will provide the Commonwealth with updated delivery scheduling information that reflects any significant changes.						
	South Australia will provide an annual progress report in October of each year until all deliverables are complete. Annual progress reports will address progress towards achieving all elements described in the 'Purpose' of this Schedule in the context of South Australia's delivery schedule, include photographic evidence of progress, and will outline expected activities within the coming twelve months. Annual reports may be provided in conjunction with reports addressing performance milestones (see Table 2) where their timing is aligned (within two months).						
	The completion of all be evidenced by a cert as a minimum; and an demonstrate that the	ificate of y other rel	practical c levant info	ompletion prmation r	n and phot	ographs	

Table 2: Performance requirements, reporting and payment summary						
Output	Performance milestones	Report due	Payment			
	Commencement of construction works for the new Acute Services Building at the Flinders Medical Centre; and the delivery and opening of initial expansion works including:	28/02/2025	\$59.50n			
	<ul> <li>20 new beds at Flinders Medical Centre for an Older Persons Assessment and Liaison (OPAL) Unit and Residential Care Outreach Team (RCOT)</li> </ul>					
	<ul> <li>32 new bed older persons unit at the Repat, comprising a 26-bed Geriatric Evaluation and Management (GEM) Unit; and a 6-bed Complex and RestorativE (CARE) service.</li> </ul>					
	A new MRI and CT suite at the Flinders Medical Centre					
	Completion of the upgrade and expansion of the Margaret Tobin Centre for mental health, including operational commissioning and opening (providing 10 new beds, increasing Psychiatric Intensive Care Unit capacity from 8 to 12 beds and total facility capacity from 38 to 48 beds).	28/02/2026	\$70.00m			
	Completion of the framing for the highest point ('topping out') of the overall building structure for the new Flinders Medical Centre Acute Services Building and assembly of external wall linings and cladding (evidenced by photographic and other appropriate evidence to confirm the milestone is satisfied).	30/05/2027	\$59.75m			
	Completion, operational commissioning and opening of the new Flinders Medical Centre Acute Services Building, providing 98 new beds across seven-levels and including:	30/05/2028	\$59.75m			
	A day of surgery admissions area					
	An 18 same-day bed medical day unit					
	<ul> <li>Four new operating theatres and recovery areas, including the establishment of a new 'hybrid theatre' to support increased access angiography services in house.</li> </ul>					
	An Eye Surgery Clinic including two ophthalmology operating theatres and associated consultation spaces					
	A 16 bed 'satellite' Intensive Care Unit and supporting CT scanner					
	Two 32 bed adult inpatient units					
	Final Report on the Flinders Medical Centre and Repat Health Precinct upgrade and expansion works supported though this Schedule, including confirmation of delivery of all elements described in the 'Purpose' section (including opening dates) and an assessment of the impacts, benefits and outcomes (including lessons learned) of the expansion and upgrade activities.	20/12/2028	\$0.00			

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by

The Honourable Mark Butler MP Minister for Health and Aged Care

[Day] [Month] [Year]

18 12 224

**Signed** for and on behalf of the State of South Australia by

The Honourable Chris Picton MP Minister for Health and Wellbeing

[Day] [Month] [Year] 25 / 2 / 25