

Appendix 6c – Tasmania – List of Growing Regions Program Round 2 projects to be contracted

Growing Regions Round	Applicant Organisation	Project Title	Project Description	Project Location	Project State	Commonwealth Funding Approved
2	Launceston City Council	Princess Theatre and Earl Street Theatre Project	The project will upgrade the Princess Theatre by constructing new facilities including toilets, staff areas, meeting rooms, kitchen areas, change rooms, bar and ticketing facilities, and refurbish the lobby, as well as improving disability access with the installation of a lift. The existing Earl Arts Centre will be demolished and a new contemporary youth-based Earl Street Theatre built to replace it.	Launceston	TAS	\$12,761,600
2	Flinders Council	Flinders Island Airport Revitalisation	This project will deliver a comprehensive upgrade of the airport's infrastructure, improve safety and enhance operational capacity by constructing a new operations office, upgrading the airport's electrical system including LED runway and apron lighting, installing Precision Approach Path Indicators and installation of a standby generator and switchboard.	Whitemark	TAS	\$2,682,119
2	Rural Health Tasmania Inc	The Circular Head Community Health and Wellbeing Hub	The project will renovate an existing building and deliver a community drop-in space and meeting spaces, including administration office space, toilets, a youth room, commercial kitchen, staff rooms, consultation rooms and reception area.	Smithton	TAS	\$619,241
TOTAL						\$16,062,960


Appendix 6d – Tasmania – Milestone payment Schedule

Table 2: Tasmania Performance requirements, reporting and payment summary – Round 2			
Output	Performance milestones	Report due	Payment
Execution of this Schedule	Execution of the Schedule between the Commonwealth and the State	On Execution	\$16,062,960
State Administration Costs	N/A	On Execution	\$160,630
Final Progress Report and Final Acquittal	<p>This final report should provide an update on the completion of each funded project. It should also include information on all income and expenditure in respect of each funded project and be signed off as a true and accurate record by a relevant senior officer who had delegation to approve the final report and acquittal.</p> <p>The final report will confirm the final amount of any unused portions of program funding to be kept by the State. This final report will constitute final acquittal of Commonwealth Funding, and will not be associated with a milestone payment.</p>	Within 6 months of the completion of the final project	N/A
			\$16,223,590

The Parties have confirmed their commitment to this schedule as follows:

OFFICIAL

Signed for and on behalf of the Commonwealth
of Australia by



The Honourable Catherine King MP
Minister for Infrastructure, Transport, Regional
Development and Local Government

13 February 2025

Signed for and on behalf of the
State of Tasmania by



The Honourable Kerry Vincent MLC
Minister for Infrastructure

Minister for Local Government

18 Feb 2025

OFFICIAL