

Albury Wodonga Regional Projects

FEDERATION FUNDING AGREEMENT – INFRASTRUCTURE

Table 1: Formalities and operation of schedule

Parties	Commonwealth State of New South Wales																																			
Duration	This Schedule is expected to expire on 30 June 2027, or on completion of the projects, including final performance reporting and processing of final payments against milestones.																																			
Purpose	This Schedule will support the delivery of projects in Table 2 in Albury. This Schedule replaces the Albury Wodonga Regional Project Schedule signed between the Commonwealth and the State of New South Wales in December 2024.																																			
Estimated financial contributions	<p>The Commonwealth will provide an estimated total financial contribution to the State of New South Wales of \$38.5m in respect of this Schedule.</p> <table><tr><th colspan="7">Table 1</th></tr><tr><th>(\$ million)</th><th>2022-23</th><th>2023-24</th><th>2024-25</th><th>2025-26</th><th>2026-27</th><th>Total</th></tr><tr><td>Estimated total budget</td><td>1.50</td><td>0.00</td><td>18.52</td><td>18.50</td><td>8.00</td><td>46.52</td></tr><tr><td>Less estimated National Partnership Payments</td><td>1.50</td><td>0.00</td><td>16.5</td><td>12.5</td><td>8.00</td><td>38.50</td></tr><tr><td>Balance of non-Commonwealth contributions*</td><td>0.00</td><td>0.00</td><td>2.02</td><td>6.00</td><td></td><td>8.02</td></tr></table> <p>Notes:</p> <p>*Albury City Council planned funding</p> <p>NSW Government committed funding co-contributions of \$15.0m for the Albury Entertainment Centre redevelopment to be profiled.</p>	Table 1							(\$ million)	2022-23	2023-24	2024-25	2025-26	2026-27	Total	Estimated total budget	1.50	0.00	18.52	18.50	8.00	46.52	Less estimated National Partnership Payments	1.50	0.00	16.5	12.5	8.00	38.50	Balance of non-Commonwealth contributions*	0.00	0.00	2.02	6.00		8.02
Table 1																																				
(\$ million)	2022-23	2023-24	2024-25	2025-26	2026-27	Total																														
Estimated total budget	1.50	0.00	18.52	18.50	8.00	46.52																														
Less estimated National Partnership Payments	1.50	0.00	16.5	12.5	8.00	38.50																														
Balance of non-Commonwealth contributions*	0.00	0.00	2.02	6.00		8.02																														

Additional terms	<p>Reporting</p> <p>Every quarter, the NSW Government will provide the Australian Government with a performance report and supporting documentation. The report is to provide a description of the actual performance in the period against project milestones listed in Table 2.</p> <p>Project Funds</p> <p>Further to clause 31 of the FFA - Infrastructure, where a decision is made to discontinue or alter a commitment or project, reallocation of remaining surplus funds for that commitment or project can be endorsed by agreement of the Parties to this Schedule.</p> <p>Signage and Branding</p> <p>NSW Government will ensure compliance with the <i>Australian Government Signage Guidelines and Brand Guidelines</i> which set out the requirements for projects funded through the Department of Infrastructure, Transport, Regional Development, Communications and the Arts.</p>
------------------	---

Table 2: Performance requirements, reporting and payment summary			
Output)	Performance milestones	Report due	Payment
Albury Entertainment Centre redevelopment	1. Project plan agreed by Commonwealth	1 May 2023	\$1.0m (paid)
	2. Principal design consultant appointed, and functional design commenced	31 October 2024	\$2.5m (paid)
	3. Progress report on design development	31 May 2025	\$2.5m
	4. Design development completed	30 September 2025	\$0.5m
	5. Construction tender advertised	31 January 2026	\$0.5m
	6. Site establishment completed, and construction commenced	15 May 2026	\$3.0m
	7. Construction completion report	31 March 2028	Nil
Albury Airport Western Precinct expansion	1. Masterplan process completed and agreed by Commonwealth	1 May 2023	\$0.50m (paid)
	2. NSW Government/Albury City Council Funding Agreement executed	28 February 2025	\$0.50m
	<i>Project A: Complete the Detailed Design and Construction of the Taxiway Alpha Extension</i>		
	1. Principal design consultant awarded, and detailed design completed	31 May 2025	\$1.0m
	2. Construction commenced as per detailed design	31 October 2025	\$1.0m
	3. Project completion report	30 April 2027	Nil
	<i>Project B: Initiate and complete the Preliminary Design, Detailed Design and Construction of Aeromedical and Emergency Service Aerial Support Apron</i>		
	1. Principal design consultant awarded, and designs commenced	31 May 2025	\$1.0m
	2. Designs completed as per detailed designs	30 June 2026	\$1.0m
	3. Construction completion report	31 August 2028	Nil
Stage 3 Splash Park development, Oddies Creek, Albury	1. Design services tender awarded	31 March 2025	\$1.0m
	2. Detailed designs completed	31 May 2025	\$1.0m
	3. Construction works to Water Park Facility completed, and construction completion report provided	31 May 2026	\$0.50m
Detailed design for an Aboriginal Aged Care Facility	1. Delivery of final project plan following execution of funding agreement with NSW Government	28 April 2025	\$0.25 m
	2. Request for tender/quotation for business plan advertised	15 May 2025	\$0.25 m
	3. Concept design completed	30 January 2026	\$0.25 m


OFFICIAL

	4. Detailed design, including estimate of probable costs, and Construction Certificate completed	15 May 2026	\$0.25 m
	5. Final project completion report	31 December 2026	Nil
Enabling and other infrastructure to support better health outcomes	Project 1 – Albury BreastScreen NSW service relocation to a community setting		
	1. Design development with preferred community leasehold completed	30 April 2025	\$1.5m
	2. Fit out of new premises commenced – Construction Contract awarded	15 May 2025	\$1.5m
	3. Final project completion report following relocation	15 May 2026	Nil
	Project 2 – Local Cultural and Arts in Health Strategy, landscaping, public amenity and site activation (Albury Wodonga Regional Hospital project)		
	1. Contract awarded for Early Works Landscaping Package providing site establishment	15 May 2025	\$2.0m
	2. (a) Completion of Local Cultural and Arts in Health Strategy, and main works landscaping, public amenity and site activation plans; and, (b) Construction of main works landscaping, public amenity and site activation activities commenced.	31 January 2026	\$1.0m
	3. Completion of all main works landscaping, public amenity and site activation activities; and, delivery of final project completion report	31 October 2029	Nil
	Project 3 – Information, Communication and Technology (ICT) enabling infrastructure (Albury Wodonga Regional Hospital project)		
	1. ICT project plan developed	15 May 2025	\$1.5m
	2. ICT main works tender released	15 May 2026	\$4.5m
	3. ICT enabling infrastructure installation commenced	15 May 2027	\$8.0m
	4. Final project completion report	30 September 2029	Nil

The Parties have confirmed their commitment to this schedule as follows:

OFFICIAL


Signed for and on behalf of the Commonwealth
of Australia by



The Honourable Kristy McBain MP
Minister for Regional Development, Local
Government and Territories

26 / 3 / 2025

Signed for and on behalf of the
State of New South Wales by



The Honourable Tara Moriarty MLC
Minister for Agriculture, Regional New South Wales
and Western New South Wales

28 / 4 / 2025

OFFICIAL