

# National Support and Intervention Program

## FEDERATION FUNDING AGREEMENT – AFFORDABLE HOUSING, COMMUNITY SERVICES AND OTHER

**Table 1: Formalities and operation of schedule**

Parties	<ol style="list-style-type: none"> <li>1. The Commonwealth of Australia (<b>Commonwealth</b>)</li> <li>2. The State of Queensland (<b>QLD</b>)</li> </ol>
Duration	This Schedule is expected to expire on 30 June 2028, or when all deliverables outlined in this Schedule have been completed and acquitted.
Purpose	<p>This Schedule will support Queensland through the Queensland Police Service (QPS), alongside Queensland Corrective Services (QCS) in its separate Schedule, to deliver the National Support and Intervention Program (<b>Program</b>). The Program aims to strengthen countering violent extremism (<b>CVE</b>) capabilities, and reduce violent extremism across Australia.</p> <p>Program funding will be applied by QPS and QCS to administer and support QPS and QCS-led CVE initiatives that align with the Program's objectives:</p> <ul style="list-style-type: none"> <li>• deliver effective interventions to increasingly diverse individuals displaying extremist behaviours, including those at the early stages of radicalisation to those promoting violent extremism;</li> <li>• deliver effective interventions across a variety of settings including those in the community, on remand, in custody, or on post-release;</li> <li>• to raise awareness of the signs and impact of violent extremism, counter-narratives, and referral pathways;</li> <li>• strengthen CVE capabilities of organisations, practitioners and partners; and</li> <li>• strengthen national consistency and coordination.</li> </ul> <p>This Schedule also supports the State and Territory endorsed strategy: <i>A Safer Australia: Australia's Counter-Terrorism and Violent Extremism Strategy 2025</i> in the implementation of 'Step Together' national rollout, as delivered by New South Wales.</p>

Estimated financial contributions	<p>The Commonwealth will provide an estimated total financial contribution to QLD of \$12.485 million in respect of this Agreement, with this total for QLD outlined in Table 1 below.</p> <table><tr><td colspan="5">Table 1</td></tr><tr><td>(\$ million)</td><td>2025-26</td><td>2026-27</td><td>2027-28</td><td>Total</td></tr><tr><td>Estimated total budget</td><td>\$5.422</td><td>\$5.661</td><td>\$5.892</td><td>\$16.975</td></tr><tr><td>Less estimated National Partnership Payments</td><td>\$3.962</td><td>\$4.165</td><td>\$4.358</td><td>\$12.485</td></tr><tr><td>Balance of non-Commonwealth Contributions - QPS Balance</td><td>\$0.923</td><td>\$0.946</td><td>\$0.970</td><td>\$2.839</td></tr><tr><td>Balance of non-Commonwealth Contributions – QCS Balance</td><td>\$0.537</td><td>\$0.550</td><td>\$0.564</td><td>\$1.651</td></tr></table> <p>This total funding to Queensland will be split across the Queensland Police Service and Queensland Corrective Services as determined by the Commonwealth and outlined in each separate Schedule for QPS and QCS, and in Table 2 below.</p> <table><tr><td colspan="5">Table 2</td></tr><tr><td>(\$ million)</td><td>2025-26</td><td>2026-27</td><td>2027-28</td><td>Total</td></tr><tr><td>Queensland Corrective Services</td><td>\$1.534</td><td>\$1.635</td><td>\$1.732</td><td>\$4.901</td></tr><tr><td>Queensland Police</td><td>\$2.428</td><td>\$2.530</td><td>\$2.626</td><td>\$7.584</td></tr></table>					Table 1					(\$ million)	2025-26	2026-27	2027-28	Total	Estimated total budget	\$5.422	\$5.661	\$5.892	\$16.975	Less estimated National Partnership Payments	\$3.962	\$4.165	\$4.358	\$12.485	Balance of non-Commonwealth Contributions - QPS Balance	\$0.923	\$0.946	\$0.970	\$2.839	Balance of non-Commonwealth Contributions – QCS Balance	\$0.537	\$0.550	\$0.564	\$1.651	Table 2					(\$ million)	2025-26	2026-27	2027-28	Total	Queensland Corrective Services	\$1.534	\$1.635	\$1.732	\$4.901	Queensland Police	\$2.428	\$2.530	\$2.626	\$7.584
Table 1																																																							
(\$ million)	2025-26	2026-27	2027-28	Total																																																			
Estimated total budget	\$5.422	\$5.661	\$5.892	\$16.975																																																			
Less estimated National Partnership Payments	\$3.962	\$4.165	\$4.358	\$12.485																																																			
Balance of non-Commonwealth Contributions - QPS Balance	\$0.923	\$0.946	\$0.970	\$2.839																																																			
Balance of non-Commonwealth Contributions – QCS Balance	\$0.537	\$0.550	\$0.564	\$1.651																																																			
Table 2																																																							
(\$ million)	2025-26	2026-27	2027-28	Total																																																			
Queensland Corrective Services	\$1.534	\$1.635	\$1.732	\$4.901																																																			
Queensland Police	\$2.428	\$2.530	\$2.626	\$7.584																																																			
Additional terms	<p><b>1 Management of Funding</b></p> <p>1.1 The Commonwealth agrees to provide a financial contribution to QPS to support the implementation of the initiatives as specified in the FFA schedule, in the amounts and at the times specific in <b>Table 3 – Performance requirements, reporting and payment summary.</b></p> <p>1.2 QPS will provide funding contributions to maintain staffing across the delivery of the Program.</p> <p>1.3 QPS agrees to undertake activities captured in the Commonwealth-approved Forward Work Plan and will notify the Commonwealth of any changes to planned activities.</p> <p>1.4 QPS will not attribute activities to other Commonwealth funding streams if that activity is fully funded by the Program, or vice versa. Activities can be partially funded by multiple</p>																																																						



	<p>Commonwealth funding streams, but this must be recorded in the Forward Work Plan.</p> <p>1.5 If during the term of this Schedule, QPS becomes aware that it will have unspent funds, QPS must provide written notice to the Commonwealth that includes a reasonable calculation or estimate of the unspent funds prior to 1 September in the next FY.</p> <p>1.6 The Commonwealth may, at its discretion, approve a QPS proposal to reallocate unspent funding to other projects that meet Program objectives.</p> <p>1.7 QPS agrees to provide a Chief Financial Officer (or delegate) endorsed financial statement detailing the expenditure of NSIP Commonwealth funding before the next Forward Work Plan, as outlined in <b>Table 3</b>.</p> <p>1.8 QPS agrees that any underspend at the conclusion of the terms of this Schedule will be allocated to CVE activities in the following financial year.</p> <p>1.9 The Living Safe Together Intervention Program (LSTIP) and High Risk Rehabilitation and Reintegration Program (HRRRP) terminated on 30 June 2025. QLD, including QCS and QPS will retain unspent funding from the LSTIP and HRRRP and will use this unspent funding in achieving NSIP objectives in 2025-26. QLD will reconcile all unspent funding in its first Forward Work Plans (submitted separately by QCS and QPS) due within 30 days of execution of this Schedule.</p> <p><b>2 Media Engagement</b></p> <p>2.1 QPS agrees to consult with and provide reasonable notice to the Commonwealth prior to media releases, media engagements or anticipated media coverage relevant to the Program and its participants, current and/or former.</p> <p>2.1.1 In exceptional circumstances where prior notice cannot be given, QPS agrees to inform the Commonwealth in writing of any participation in media related to the Program and its participants, current and/or former, within a reasonable timeframe following the release, engagement or coverage.</p> <p>2.2 The Commonwealth agrees to provide reasonable notice to QPS of any upcoming relevant Commonwealth-prepared media releases, media engagements or anticipated media coverage relevant to the Program.</p> <p><b>3 Freedom of Information</b></p>
--	--

	<p>3.1 QPS must provide the Commonwealth notice of any state-based Right to Information request or Freedom of Information (FOI) requests in relation to the Program.</p> <p>3.2 The Commonwealth must provide QPS notice of any information requests or FOI requests in relation to the Program.</p> <p>3.2.1 In the instances where information relates to national-level information that does not identify QPS-specific programs or activities, notice to QPS is at the discretion of the Commonwealth.</p> <p><b>4 Countering Violent Extremism Program Coordinator</b></p> <p>4.1 QPS agrees to notify the Commonwealth, in writing, within 10 business days if the person(s) fulfilling the role of a CVE Program Coordinator changes. QPS must notify the Commonwealth via email at <a href="mailto:ctcc-evaluation@homeaffairs.gov.au">ctcc-evaluation@homeaffairs.gov.au</a>.</p> <p><b>5 Reporting</b></p> <p>5.1 QPS agrees to provide reporting on the progress or specific activities of the Program where reasonably requested by the Commonwealth for reporting and governance purposes.</p> <p>5.2 QPS agrees to provide deidentified data on all participants in government CVE Programs where reasonably requested by the Commonwealth for reporting and governance purposes.</p> <p>5.3 QPS agrees to provide performance data to inform the Commonwealth and the public about the progress of initiatives and other outputs, including intervention programs.</p> <p>5.3.1 The collection of performance data will be through</p> <ul style="list-style-type: none"> <li>• the Australian Support and Intervention Caseload System</li> <li>• progress and annual report templates, and</li> <li>• the National Evaluation Framework.</li> </ul> <p>5.3.2 The Commonwealth will report nationally aggregated data in OFFICIAL documents to Senate estimates and any public documents relating to the National Evaluation Framework.</p> <ul style="list-style-type: none"> <li>• the Commonwealth will not release information that is QLD Police-specific or includes the specifics of QLD Police programs without prior consultation.</li> </ul> <p>5.4 QPS agrees to notify the Commonwealth and provide CVE-related information on current or former CVE participants who engage in, or are arrested for, an activity that is, or could be interpreted as, an act of terrorism or violent extremism as soon as practical and subject to any legal constraints on QLD's ability</p>
--	--

	<p>to share relevant information. This notice is to be provided via email to <a href="mailto:ctcc-evaluation@homeaffairs.gov.au">ctcc-evaluation@homeaffairs.gov.au</a>.</p> <p><b>6 Program Evaluation</b></p> <p>6.1 QPS agrees to participate in activities undertaken by the Commonwealth pursuant to clause 19(b) of the Federation Funding Agreement – Affordable Housing, Community Services and Other.</p> <p><b>7 Step Together national rollout participation</b></p> <p>7.1 All jurisdictions must receive and consider referrals from New South Wales, and if appropriate, accept individuals referred via Step Together into their CVE programs.</p>
--	---



Table 3: Queensland Police Service - Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Milestone 1 – Year 1 (2025-26) <ul style="list-style-type: none"> <li>Forward Work Plan</li> </ul>	Commonwealth acceptance of the QPS Forward Work Plan detailing proposed activities for the FY that will achieve the output for the Program.  <b>Forward Work Plan</b> The Forward Work Plan must: <ol style="list-style-type: none"> <li>demonstrate that proposed activities are consistent with the Program objectives</li> <li>address any additional matters reasonably proposed by the Commonwealth in response to a draft work plan and</li> <li>contain details of proposed expenditure and payment arrangements for the funding provided.</li> </ol>	Within 30 days of execution of this schedule	\$1,214,000 (50% of annual funding for 2025-26)
Milestone 2 – Year 1 (2025-26) <ul style="list-style-type: none"> <li>Quarter one and quarter two data reports</li> <li>Progress report</li> </ul>	Commonwealth acceptance of the 2025-26 quarter one and two data reports and 2025-26 six-month progress report.  <b>Quarterly Data Reports</b> QPS must provide a quarterly data report on CVE participants that contains the data and information requested by the Commonwealth.  <b>Six-month progress report</b> QPS will provide a progress report on the activities contained in the Forward Work Plan.	Quarter one data report (July-Sept) due mid-October 2025. Quarter two data report (Oct-Dec) due mid-January 2026. 6-month progress report due mid-January 2026.	\$1,214,000 (50% of annual funding for 2025-26)
Milestone 1 – Year 2 (2026-27) <ul style="list-style-type: none"> <li>Quarter three and quarter four data reports</li> <li>Final report</li> <li>Chief Financial Officer (or delegate) endorsed financial statement</li> </ul>	Commonwealth acceptance of the 2025-26 quarter three and four data reports, 2025-26 Final Report, 2025-26 certified financial statement, and 2026-27 Forward Work Plan.  <b>Quarterly Data Reports</b> As above.  <b>Final Report and endorsed Financial Statement</b>	Quarter three data report (Jan-Mar) due mid-April 2026. Quarter four data report (Apr-June) due mid-July 2026. 2025-26 Final Report and Certified endorsed Statement due 31 July 2026	\$1,265,000 (50% of annual funding for 2026-27)

OFFICIAL

<ul style="list-style-type: none"> <li>Forward Work Plan</li> </ul>	<p>QPS will provide a Final Report and endorsed Financial Statement each financial year for the life of the Program.</p> <p>The Final Report must:</p> <ol style="list-style-type: none"> <li>describe QLD's activities throughout the Term of the Schedule in accordance with the approved Forward Work Plan</li> <li>detail the progress of each activity and their program objectives</li> <li>outline the total expenditure for each activity, and</li> <li>include any other similar information reasonably requested by the Commonwealth.</li> </ol> <p><b>Forward Work Plan</b> As above.</p>	2026-27 Forward Work Plan due 31 July 2026	
<p>Milestone 2 – Year 2 (2026-27)</p> <ul style="list-style-type: none"> <li>Quarter one and quarter two data reports</li> <li>Progress report</li> </ul>	Commonwealth acceptance of the 2026-27 quarter one and two data reports and 2026-27 six-month progress report.	<p>Quarter one data report (July-Sept) due mid-October 2026.</p> <p>Quarter two data report (Oct-Dec) due mid-January 2027.</p> <p>6-month progress report due mid-January 2027.</p>	\$1,265,000 (50% of annual funding for 2026-27)
<p>Milestone 1 – Year 3 (2027-28)</p> <ul style="list-style-type: none"> <li>Quarter three and quarter four data reports</li> <li>Final report</li> <li>Chief Financial Officer (or delegate) endorsed financial statement</li> <li>Forward Work Plan</li> </ul>	Commonwealth acceptance of the 2026-27 quarter three and four data reports, 2026-27 Final Report, 2026-27 endorsed financial statement, and 2027-28 Forward Work Plan.	<p>Quarter three data report (Jan-Mar) due mid-April 2027.</p> <p>Quarter four data report (Apr-June) due mid-July 2027.</p> <p>2026-27 Final Report &amp; endorsed Financial Statement due 31/07/2027</p> <p>2027-28 Forward Work Plan due 31 July 2027</p>	\$1,313,000 (50% of annual funding for 2027-28)
<p>Milestone 2 – Year 3 (2027-28)</p> <ul style="list-style-type: none"> <li>Quarter one and quarter two data reports</li> </ul>	Commonwealth acceptance of the 2027-28 quarter one and two data reports and 2027-28 six-month progress report.	<p>Quarter one data report (July-Sept) due mid-October 2027.</p> <p>Quarter two data report (Oct-Dec) due mid-January 2028.</p>	\$1,313,000 (50% of annual funding for 2027-28)

OFFICIAL

OFFICIAL

<ul style="list-style-type: none"> <li>Progress report</li> </ul>		6-month progress report due mid-January 2028.	
<p>Milestone 3 – Year 3 (2027-28)</p> <ul style="list-style-type: none"> <li>Quarter three and quarter four data reports</li> <li>Final report</li> <li>Chief Financial Officer (or delegate) endorsed financial statement</li> </ul>	Commonwealth acceptance of the 2027-28 quarter three and four data reports, 2027-28 Final Report, 2027-28 endorsed financial statement.	<p>Quarter three data report (Jan-Mar) due mid-April 2028.</p> <p>Quarter four data report (Apr-June) due mid-July 2028.</p> <p>2026-27 Final Report &amp; endorsed Financial Statement due 31 July 2028</p>	Nil



OFFICIAL

The Parties have confirmed their commitment to this schedule as follows:

**Signed for and on behalf of the Commonwealth  
of Australia by**



**The Honourable Tony Burke MP**  
Minister for Home Affairs

4 + 9 / 25

**Signed for and on behalf of the  
State of Queensland by**



**The Honourable Daniel Purdie MP**  
Minister for Police and Emergency Services

9 / 9 / 25

OFFICIAL