

Future Drought Fund – Farm Business Resilience Program

FEDERATION FUNDING AGREEMENT - ENVIRONMENT

Table 1: Formalities and operation of schedule

Table 1: Formalities and operation of schedule						
Parties	Commonwealth New South Wales Victoria Queensland Western Australia South Australia Tasmania Australian Capital Territory Northern Territory					
Duration	This Schedule is expected to expire on 30 June 2030 or when all project deliverables outlined in this Schedule are complete.					
Purpose	This Schedule will support the delivery of financial assistance from the Commonwealth to the State and Territory governments (States) to deliver the Farm Business Resilience Program (the program). The States will use this funding to provide eligible participants with access to subsidised learning and development opportunities that support long-term farm business resilience. The program aims to build the knowledge, skills and capability of participants to manage all kinds of risks, including drought and other climate risks. This Schedule is a further extension to the Future Drought Fund – Farm Business Resilience Program Schedule (2022-25), signed by all states in 2022.					
Estimated financial contributions	Table 1.1: The Commonwealth will provide an estimated total financial contribution to the States of \$80m in respect of this Schedule.					
	Table 1.1 (\$)	2025-26	2026-27	2027-28	2028-29	Total
	Estimated total Commonwealth financial contribution	20,000,000	20,000,000	20,000,000	20,000,000	80,000,000
	- NSW	\$5,397,093	\$5,397,093	\$5,397,093	\$5,397,093	\$21,588,372
	- VIC	\$4,838,366	\$4,838,366	\$4,838,366	\$4,838,366	\$19,353,464
	- QLD	\$4,202,118	\$4,202,118	\$4,202,118	\$4,202,118	\$16,808,472
	- WA	\$2,128,336	\$2,128,336	\$2,128,336	\$2,128,336	\$8,513,344
	- SA	\$2,123,137	\$2,123,137	\$2,123,137	\$2,123,137	\$8,492,548
	- TAS	\$779,431	\$779,431	\$779,431	\$779,431	\$3,117,724
	- ACT	\$219,305	\$219,305	\$219,305	\$219,305	\$877,220
- NT	\$312,214	\$312,214	\$312,214	\$312,214	\$1,248,856	

Additional terms	States will be responsible for providing an agreed minimum co-contribution as specified in the agreed Program Implementation Plan and maintenance of effort to support the implementation of this Schedule. Estimated Commonwealth financial contributions are subject to, and will be scaled up to, matched (or otherwise agreed) co-contributions from the states up to the limits set out in Table 1.1. The Commonwealth's financial contribution will be finalised in the agreed Program Implementation Plan. States must deliver the program in accordance with the agreed Program Implementation Plan. Program Implementation Plans must be informed by and aligned to the Program Framework at Appendix A and the <i>Future Drought Fund (Drought Resilience Funding Plan 2024-2028) Determination 2024</i>. Program deliverables commence upon Program Implementation Plan execution, unless otherwise agreed. In addition to Paragraph 21 of the Federation Funding Agreement - Environment, and Schedule E, Clause 26 of the Intergovernmental Agreement on Federal Financial Relations: 1. The Commonwealth will provide states with a program Communication Plan and Co-branding guidelines. States must undertake program communications and branding consistently with the national guidance. 2. the announcement of a program or a project under this Schedule must be made jointly with the Australian Government and the relevant jurisdiction, unless otherwise agreed by the Commonwealth. 3. when referring to the program or a project under this Schedule, it must be described as "jointly funded by the Australian Government and (insert name of jurisdiction) under the Future Drought Fund". 4. case study content and other communication or promotional materials developed under the program may be used by the Commonwealth, where appropriate, in line with the <i>Privacy Act 1988</i>. In addition to Part 4 of the Federation Funding Agreement - Environment, a program Monitoring, Evaluation and Learning Plan (MEL Plan) will be developed by the Commonwealth in consultation with the States. States will negotiate with the Commonwealth to agree a format for progress reporting in the context of their Program Implementation Plan, and the MEL plan. States are expected to deliver the program in accordance with public sector ethical values and duties such as probity, accountability, and transparency. States must ensure that any delivery partners, contractors or subcontractors engaged under the program operate in accordance with this Schedule and subordinate program documentation. As per the provision in Subsection 22(4) of the <i>Future Drought Fund Act 2019</i>, where states do not meet the requirements of the agreed Program Implementation Plan, states may be required to refund to the Commonwealth part or all of any previously distributed funding that remains unexpended.
------------------	---

Table 2: Performance requirements, reporting and payment summary (2025-29)


Output	Performance milestones	Report due	Payment
Deliver phase 2 Program Implementation Plan	Completion of a Program Implementation Plan (PIP), as evidenced in writing and signed by both the Commonwealth and the relevant state and territory government officials, outlines: a) Program delivery approach and timing, including alignment with program framework (Appendix A) and any jurisdictionally tailored inclusions b) Program governance, risk management and stakeholder engagement c) Program budget, including State and participant co-contributions and any industry contribution and expected number of funded program participants d) Communication strategy (consistent with program Communications Plan and co-branding requirements) e) Monitoring, Evaluation and Reporting Plan (consistent with program MEL Plan)	30/11/2025 or within three months of the Schedule being signed by both parties, whichever is earlier.	50% Commonwealth financial contribution for 2025/26 identified in Table 1.1 as adjusted in accordance with the additional terms.
Delivery of Farm Business Resilience program	Completion of deliverables and provision of a progress report, as per the agreed Monitoring, Evaluation and Reporting Plan, detailing performance against this Schedule and the agreed Program Implementation Plan for reporting period to 31 December 2025. The progress report for this period should also detail performance (activities and outcomes) for the transition between Phases 1 (2022-25) and 2, as relevant, in accordance with the respective Monitoring, Evaluation and Reporting Plan and Program Implementation Plan.	28/02/2026	50% Commonwealth financial contribution for 2025/26 identified in Table 1.1 as adjusted in accordance with the additional terms.
	Completion of deliverables and provision of a progress report, as per the agreed Monitoring, Evaluation and Reporting Plan, detailing performance against this Schedule and the agreed Program Implementation Plan for reporting period to 30 June 2026.	30/08/2026	50% Commonwealth financial contribution for 2026/27 identified in Table 1.1 as adjusted in accordance with the additional terms.
	Completion of deliverables and provision of a progress report, as per the agreed Monitoring, Evaluation and Reporting Plan, detailing performance against this Schedule and the agreed Program Implementation Plan for reporting period to 31 December 2026	28/02/2027	50% Commonwealth financial contribution for 2026/27 identified in Table 1.1 as adjusted in accordance with the additional terms.

Table 2: Performance requirements, reporting and payment summary (2025-29)

Output	Performance milestones	Report due	Payment
	Completion of deliverables and provision of a progress report, as per the agreed Monitoring, Evaluation and Reporting Plan, detailing performance against this Schedule and the agreed Program Implementation Plan for reporting period to 30 June 2027	30/08/2027	50% Commonwealth financial contribution for 2027/28 identified in Table 1.1 as adjusted in accordance with the additional terms.
	Completion of deliverables and provision of a progress report, as per the agreed Monitoring, Evaluation and Reporting Plan, detailing performance against this Schedule and the agreed Program Implementation Plan for reporting period to 31 December 2027	29/02/2028	50% Commonwealth financial contribution for 2027/28 identified in Table 1.1 as adjusted in accordance with the additional terms.
	Completion of all deliverables and provision of a progress report, as per the agreed Monitoring, Evaluation and Reporting Plan, detailing performance against this Schedule and the agreed Program Implementation Plan for the reporting period to 30 June 2028.	30/08/2028	50% Commonwealth financial contribution for 2028/29 identified in Table 1.1 as adjusted in accordance with the additional terms.
	Completion of deliverables and provision of a progress report, as per the agreed Monitoring, Evaluation and Reporting Plan, detailing performance against this Schedule and the agreed Program Implementation Plan for reporting period to 31 December 2028	28/02/2029	50% Commonwealth financial contribution for 2028/29 identified in Table 1.1 as adjusted in accordance with the additional terms.
	Completion of deliverables and provision of a final report, as per the agreed Monitoring, Evaluation and Reporting Plan, detailing performance against this Schedule and the agreed Program Implementation Plan for reporting period to 30 June 2029.	30/09/2029	Nil
	Provision of an evaluation report, as per the agreed Monitoring, Evaluation and Reporting Plan, that describes the delivery, benefits and outcomes of the program as a whole and evaluates the program, including assessing the extent to which the outcomes have been achieved, or not.	31/12/2029	Nil

OFFICIAL

The Parties have confirmed their commitment to this schedule as follows:
Signed for and on behalf of the Commonwealth of Australia by


The Honourable Julie Collins MP
Minister for Agriculture, Fisheries and Forestry

27.6.2025

Signed for and on behalf of the State of New South Wales by

The Honourable Tara Moriarty MLC
Minister for Agriculture; Regional New South Wales;
Western New South Wales

2025

Signed for and on behalf of the State of Victoria by

The Honourable Ros Spence MP
Minister for Agriculture; Carers and Volunteers;
Community Sport

2025

Signed for and on behalf of the State of Queensland by


The Honourable Anthony (Tony) Perrett MP
Minister for Primary Industries

11/09/2025

Signed for and on behalf of the State of South Australia by

The Honourable Clare Scriven MLC
Minister for Primary Industries and Regional
Development; Forest Industries

2025

Signed for and on behalf of the State of Western Australia by

The Honourable Jackie Jarvis MLC
Minister for Agriculture and Food; Forestry; Small
Business

2025

Signed for and on behalf of the State of Tasmania by

The Honourable Jane Howlett MP
Minister for Primary Industries and Water

2025

Signed for and on behalf of the Australian Capital Territory by

Ms. Suzanne Orr MLA
Minister for Climate Change, Environment, Energy
and Water

2025

Signed for and on behalf of the Northern Territory by

The Honourable Gerard Maley MLA
Deputy Chief Minister; Minister for Agriculture and
Fisheries; Mining and Energy; Corrections;
Renewables; Recreational Fishing

2025

OFFICIAL