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Schedule 

Disaster Ready Fund Round Three - Western Australia 
FEDERATION FUNDING AGREEMENT - ENVIRONMENT 

Table 1: Formalities and operation of schedule 

Parties Commonwealth of Australia (Commonwealth) 

Western Australia 

Duration This Schedule will commence as soon as both Parties sign it and will expire on 
completion of all projects and performance milestones under the Schedule, in 
accordance with timeframes outlined in the Program Guidelines and 
Implementation Plan. The Agreement may be terminated earlier or extended 
as agreed in writing by the Parties. 

Purpose This Schedule will support the delivery of projects identified through Round 
Three of the Disaster Ready Fund (Program), which will increase 
understanding of, build resilience to and mitigate the impacts of natural 
disasters on Australian communities across the built, social, natural and 
economic environments and may also be used to support projects identified 
underfuture rounds of the Program in accordance with this Schedule . Funding 
provided under this Schedule will contribute to the delivery of the projects 
listed at Attachment A. and support state and territory governments with 
Program administration as established at Attachment B. 

Estimated The Commonwealth will provide to Western Australia an estimated total 
financial financial contribution of $12,065,537.06 (GST exclusive) in respect of this 
contributions Schedule. Western Australia will be responsible for arranging financial and/or 

in-kind contributions for projects to an estimated total value of $5,425,907.00, 
and for Program administration to an estimated total value of $180,983.06. 

,Funding category ! AUD 

Estimated* Commonwealth contribution for projects I $11,884,554.00 

Estimated* non-Commonwealth contributions for projects (1) $5,425,907.00 

Estimated* Commonwealth contribution for Program $180,983.06 
'administration (2) 
I 

Estimated* Western Australian contribution for Program $180,983.06 
administration (3) 

Estimated* total budget (projects and Program $17,672,427.12 
administration) 

(1) = value of all financial and in-kind contributions to be provided by Western Australia and third-party 
project proponents. 

(2) = In accordance with section 3.1.4 of the Program Guidelines, the Commonwealth contribution for 
Program administration is up to 1.52 per cent of the total Commonwealth funding awarded to Western 
Australia for projects under Round Three. 
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(3) = In accordance with section 3-1.4 of the Program Guidelines, Western Australia is required to match 
the administrative funding provided by the Commonwealth (either cash or in•kind). 

* Amounts shown may not add to totals due to round ing . 

Related This Schedule should be read in conjunction with the Disaster Ready Fund 

documents Round Three 2025-26 Guidelines (Program Guidelines) and the latest version 
of the Disaster Ready Fund Audit and Reporting Framework (Audit and 
Reporting Framework) as published on the National Emergency Management 
Agency's website and amended from time to time . To the extent that this 
Schedule applies, or is proposed to apply, to a project identified under a future 
round of the Program, this Schedule should be read in conjunction with the 
Disaster Ready Fund guidelines applicable to that particular round and 
references in this Schedule to the 'Program Guidelines' are references to those 
guidelines (rather than the Disaster Ready Fund Round Three 2025-26 

Guidelines) for the purposes of that project. 

Additional Al location of funds 

terms (1) The Parties understand that this Schedule is made in good faith and 
there is an expectation that funding will be apportioned to projects as 
shown at Attachment A, and used for Program administration as 
shown at Attachment B. 

Implementation Plans 

. (2) Implementation Plans for each project under the Schedule will be 
developed by Western Australia and provided to the Commonwealth 
for endorsement as soon as possible, but no later than two months 
after the commencement of this Schedule unless otherwise agreed by 
the Commonwealth. 

a. The requirements of the Implementation Plans are set out in 
the Audit and Reporting Framework, to the extent that they are 
not inconsistent with the terms of this Schedule. 

b. The Commonwealth will review Implementation Plans within 
four weeks of receipt. 

C. Expenditure of Commonwealth funds awarded cannot be 
incurred until the Commonwealth has endorsed the 
Implementation Plan for that project, in writing. 

d. With written approval from Western Australia, project 
proponents can commence activit ies that use only a co-
contribution referred to in Attachment A or do not incur 
expenditure, prior to the endorsement by the Commonwealth 
of the Implementation Plan. 

e. The Commonwealth will not be liable, and should not be held 
as being liable, for any activities undertaken before an 
Implementation Plan covering that project is endorsed . 

Performance monitoring and reporting 

(3) The Parties acknowledge that payments under these agreements 
would usually be tied to the performance milestones at Table 2 below. 
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In lieu of milestone based payments under this agreement, Western 
Australia commits to honouring the reporting obligations required by 
this Schedule. 

(4) The frequency and timing of reporting under this Schedule is set out at 
Table 2: Performance requirements and payment summary 

(5) The content requirements of reporting under this Schedule are set out 
in the Audit and Reporting Framework, to the ex.tent that they are not 
inconsistent with the terms of this Schedule . 

(6) The Commonwealth may use the Program Reporting Material 
provided by Western Australia as defined in and required under the 
Program Guidelines for any purpose, including to inform the 
monitoring and evaluation of the Disaster Ready Fund. 

Third party project proponents 

(7) In line with the Program Guidelines, Western Australia may enter into 
agreements with third party project proponents to support the delivery 
of projects under this Schedule. 

(8) While third party project proponents are not signatories to this 
Schedule, Western Australia is solely responsible for ensuring third 
party compliance with the Disaster Ready Fund Act 20191 obligations 
set out in the Program Guidelines, and the terms and conditions of this 
Schedule. 

(9) Subject to clause 2.c, Western Australia can enter into negotiation of 
fund ing agreements with third party project proponents prior to the 
endorsement by the Commonwealth of the relevant Implementation 
Plans, and must have binding agreements in place with project 
proponents prior to paying them Commonwealth funds. 

Funding Arrangements 

(1o)The Commonwealth agrees to provide each state with upfront 
payment to meet the full approved cost of each project in that state, 
as set out in Attachment A. 

Reallocation of project funding within the same jurisdiction approved by 
Commonwealth 

(11) Where : 

a. the final cost of a completed project is less than the approved 
funding amount shown at Attachment A for that project, or 

b. a project under this Schedule is unable to be delivered as 
intended (and cannot be appropriately scaled or varied to 
enable its delivery) in accordance with the approved project 
application or, once endorsed, the Implementation Plan, 

any associated Commonwealth funds paid to but not yet spent by 
Western Australia or project proponents for the purposes of that 
project (referred to as a 'Project Underspend' for the purposes of this 
Schedule) may be reallocated to: 
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c. other existing projects set out in Attachment A to this 
Schedule, where those projects can be appropriately scaled or 
varied, or 

d. new projects which have been assessed as suitable and 
representing value for money by the Commonwealth in line 
with the Program Guidelines and relevant legislative 
requirements and added to Attachment A through variations to 
this Schedule; 

provided that all of the following conditions are met: 

e. there has been no breach of the terms and conditions of this 
Schedule; 

f . the project for which the reallocated funds will be used is 
directed towards achieving one or more of the purposes 
specified in section 20(1A) of the Disaster Ready Fund Act 2019; 

g. the project for which the reallocated funds will be used 
complies with the rules for eligible expenditure under the 
Program Guidelines (e.g. Commonwealth funds cannot be used 
to cover project cost overruns); and 

h. the Commonwealth has provided prior written approval of the 
reallocation, which will not be unreasonably withheld. 

Repayment of amounts to the Commonwealth 

(12) In accordance with subsection 21(4) of the Disaster Ready Fund Act 
2019, the Commonwealth reserves the right to recover an amount 
provided to Western Australia under this Schedule, where: 

a. a Project Underspend has occurred and the Commonwealth has 
decided not to approve the reallocation of the relevant funds under 
11(h) or the conditions for reallocation in clause 11 are otherwise 
not met; 

or 

b. the Commonwealth considers, in its absolute discretion, that there 
has been a breach by Western Australia of a condition of this 
Schedule, including those listed in clause 11. 

(13) The Commonwealth will determine on a reasonable basis whether an 
amount should-be repaid in relation to clause 12, and if so, how much 
should be repaid and reasonable timeframe for repayment, with 
regard to the circumstances of each matter. 

(14)The Commonwealth will not recover an amount provided under this 

Schedule where the funds have been expended by Western Australia 

or a project proponent in compliance with the terms and conditions of 

this Schedule and with the relevant Implementation Plan before being 

notified of the Commonwealth's intention to recover the relevant 

amount. 
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Intellectual Property rights 

(15)The Intellectual Property arrangements set out in section 12.8 of the 
Program Guidelines will apply to all funded projects unless an 
exception has been agreed by the Commonwealth and recorded in the 
relevant Implementation Plan in accordance with those arrangements. 

(16)Western Australia must ensure that binding agreements that give 
effect to the aforementioned arrangements are in place with project 
proponents prior to payin_g Commonwealth funds. 
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Table 2: Performance requirements and payment summary 

Output/s Performance milestones Due Date Payment . 
As detailed in each Western Australia enters into a funding agreement with the 

Upon signing of this Schedule by both Parties. $12,065,537.06 
project application and Commonwealth. 
Implementation Plans. 

Implementation Plans submitted to the 

Commonwealth endorsement of Implementation Plans, submitted by 
Commonwealth for endorsement within two 
months of the commencement ofthis Schedule. N/A 

Western Australia, for all projects under the Schedule. 
The Commonwealth will review Implementation 
Plans within four weeks of receipt. 

Performance Reports submitted to the 
Commonwealth acceptance of Performance Reports, submitted by Commonwealth quarterly, in line with due dates 

N/A 
Western Australia, for all projects under the Schedule. advised by the Commonwealth, until the completion 

of all projects under the Schedule. 

' Final Reports submitted to the Commonwealth no 
Commonwealth acceptance of Final Reports, submitted by Western later than six months from the end of the quarterly 

N/A 
Australia, for all completed projects under the Schedule. Performance Report period that the related projects 

completed in. 

Project financial acquittals and Audit Reports 
(where required) submitted to the Commonwealth 
no later than six months from the end of the 

Commonwealth acceptance of any required financial reporting, quarterly Performance Report period the related 
submitted by Western Australia, in line with the Audit and Reporting projects completed in. N/A 
Framework for all Projects under the Schedule and any 

A round-specific financial acquittal must be administration funding provided. 
submitted by the jurisdiction no later than six 
months from the end of the financial year in which 
the final project under the Schedule is completed. 

Commonwealth acceptance of any ad hoc report/s requested. 
As specified by the Commonwealth in respect of 

N/A 
each request. 

Commonwealth acceptance of any financial declarations requested. 
As specified by the Commonwealth in respect of 

N/A 
each request. 

* For the purposes of this Schedule, the following terms have tlie meanings set out in the Audit and Reporting Framework for the Program: Implementation Plan, Performance Reports; Final Report; 
Audit Report; Material Projects; Ad Hoc Report; Financial Declaration. 
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The Parties have confirmed their commitment to this Schedule as follows: 

Signed for and on behalf of the Commonwealth of 
Australia by 

The Hon Kristy McBain MP 
Minister for Emergency Management 

[Day] [Month] [Year] 

'3o /12 / W2S 

Signed for and on behalf of Western Australia 

/4 Hon Paul Papalia CSC MLA 
Minister for Emergency Services 

[Day] [/ onth] [Year] 

)-/ 2--/ 2.o 2.1, 
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Attachment A 

Details of Western Australian Funded Projects 

Location 
Co-contributions 

(Local 
Governmen 

Cth 
Total 

Funding DRFID Project title Proponent t Area/s or Description 
From Co 

project 
funding Western Contribution conditions 

state/ Australian sfrom All cost 
territory- government Other 

wide) sources Sources 

DRFR300004 Mitigate the risk Shire of Carnarvon Mitigate the risk of seawater s5,582,831.o s425,ooo.oo s200,ooo.oo s6,207,831.o 
of seawater Carnarvon inundation to Carnarvon on 0 0 
inundation of Western Australia Gascoyne 
South Carnarvon coast project aims to extend, 
Western Australia upgrade and heighten town's 
Gascoyne coast surge wall and coastal levee 

system. The town has been rated 
to have an extreme risk of 
seawater inundation within the 
next 25 years and the town's 
natural and man-made 
inundation protecting systems 
require both structures to be 
upgraded to mitigate this hazard 
to the community. 

DRFR300021 Walpole Department Denmark; The Walpole Townsite Airstrip s32,500.oo s32,552.oo $0.00 s65,052.oo 
Townsite Airstrip of Manjimup; Fenceline Construction project 
Fenceline Biodiversity, Plantagenet involves constructing an animal-
Construction Conservation proof fence to minimise the risk 
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Location 
Co-contributions 

(Local 
Governmen 

Cth 
Total 

Funding 
DRFID Project title Proponent tArea/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

and of kangaroos and emus colliding 
Attractions with fire management aircraft, 
Parks and including water bombing 
Wildlife aircraft. The construction of an 
Service animal-prooffence will enable 

the aircraft to operate during all 
daylight hours (currently hours 
are restricted) which is critical for 

-
increasing bushfire response to 
communities around 
Walpole/Nornalup which are at 
high risk of intense bushfire. 

DRFR300022 City Wide Data City of Fremantle The City-wide Data Collection $399,000.00 $0.00 $399,750.00 $798,750.00 
Collection and Fremantle and Flood Modelling project 
Flood Modelling focuses on the increasing risks of 

coastal inundation/ stormwater 
flooding. The project will address 
existing data gaps by providing 
critical information required to 
prioritise infrastructure 
upgrades, emergency planning 
and develop long-term 
strategies. The project will play a 
crucial role in raising awareness 
offlood risks and climate change 
impacts within the community, 
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Location 
Co-contributions 

(Local 
Governmen 

Cth 
Total 

Funding 
Project title Proponent t Area/s or Description 

From Co 
project DRFID 

funding Western Contribution conditions 
state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

fostering a culture of resilience 
and preparedness. 

DRFR300047 Shire of Shire of Greater The Shire of Mingenew $500,000.00 $500,000.00 $19,717.00 $1,019,717.00 
Mingenew Mingenew Geraldton; Emergency Evacuation Centre 
Emergency Irwin; project involves reconfiguration 
Evacuation Mingenew; and improvements of the 
Centre Morawa; existing Mingenew Recreation 

Perenjori; Centre to deliver an accessible, 
Three Springs inclusive, and fit -for-purpose 

Emergency Evacuation Centre 
capable of accommodating 50 
beds during an emergency/ 
natural disaster. The Centre will 
also provide essential space and 
facilities to enable its use as a 
mustering point for emergency 
services personnel and 
volunteers. The project supports 
preparedness, mitigates risk, and 
increases disaster res ilience. 

DRFR300058 Kwinana Power City of Kwinana The Kwinana Power-Up Project $30,816.00 $0.00 s40,ooo.oo s70,816.oo 
Up Project Kwinana enhances resilience and 

mitigates risk for vulnerable 
communities, by enabling the 
city to purchase a suitable 

OFFICIAL 



OFFICIAL 

Location 
Co-contributions 

(Local 
Governmen 

Cth 
Total 

Funding 
DRFID Project title Proponent t Area/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfrom All cost 
territory- government Other 

wide) sources Sources 

mobile trailer-mounted 
generator and enabling electrical 
connection upgrades at the 
Medina Evacuation Centre and 
Mandogalup Infrastructure 
Coordinating Committee. This 
also will ensure continuous 
essential City services can be 
provided from the 
Administration building and 
Operations Depot during power 
failures, boosting overall 
preparedness and capability 
maintaining important local 
government service delivery. 

DRFR300060 Flash Flood Department Ashburton The Flash Flood Warning System $228,785.00 $189,648.00 $70,000.00 $488,433.00 
Warning System of in Karijini National Park project 
in Karijini Biodiversity aims to install rain gauges and 
National Park Conservation water level monitors in key 

and catchment areas, enabling real-
Attractions, time data monitoring to deliver 
Regional early warnings of flash floods . 
Office Pilbara This initiative will improve visitor 

safety, enhance preparedness, 
and deepen understanding of 
water patterns to reduce risks. 
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Location 
Co-contributions 

(Local 
Governmen 

Cth 
Total 

Funding 
DRFID Project title Proponent t Area/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

With approximately 600,000 
visitors annually, unpredictable 
flash flooding caused by 
seasonal thunderstorms in the 
parks gorges poses safety 
concerns. 

DRFR300063 Mobile Generator Shire of Three Carnamah; The Mobile Generator for Dual - $34,650.00 $0.00 s3,850.oo s38,500.oo 
for Dual-Use in Springs Mingenew; Use in Emergency Management 
Emergency Morawa; project will procure a mobile 
Management Perenjori; generator to enhance the 

Three Springs resilience and operational 
readiness of the Three Springs 
Primary Evacuation Centre, also 
powering Three Springs Incident . Management Centre. The mobile 
nature of the generator allows 
for its use at secondary 
evacuation sites, ensuring 
continuous power supply during 
disasters, thereby mitigating risk 
and bolstering community 
preparedness and response 
capabilities. 

DRFR300067 DFES and Main Department Ashburton; The Department of Fire and $1,135,606.0 s1,142,293.o s72,727.oo s2,350,626.o 
Roads Multi of Fire and Broome; Emergency Services (DFES) and 0 0 0 
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Location 
Co-contributions 

(Local 
Govemmen 

Cth 
Total 

Funding 
DRFID Project title Proponent t Area/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfrom All cost 
territory- government Other 

wide) sources Sources 

Hazard Detection Emergency Carnarvon; Main Roads Multi Hazard 
Network Services Derby-West Detection Network program 

Kimberley; expands the successful Main 
Halls Creek; Roads Western Australia 
Karratha; Floodway network in high 
Leonora; disaster risk locations, enhancing 
Meekatharra; the floodway, weather and 
Port Hedland; remote visual capabilities to 
Wyndham- incorporate fi re detection and air 
East Kimberley quality monitoring at all 

locations providing year-round, 
live localised information to 
support situational awareness, 
enhanced resilience, mitigation 
and inter-agency 
interoperability. 

DRFR300069 The Remote Royal Flying Albany; The Remote Airstrips s253,ooo.oo $0.00 $160,000.00 s413,ooo.oo 
Airstrips Doctor's Ashburton; Community Engagement 
Community Service Augusta (RACE): Saving lives by 
Engagement Western Margaret improving airstrips impacted by 
(RACE) Program: Operations River; disasters program enhances 
Saving lives by Bayswater; resilience and emergency 
improving Beverley; preparedness by empowering 
airstrips Boddington; initiatives to improve remote 

impacted by Boyup Brook; airstrip infrastructure, train ing 

disasters Bridgetown- communit ies in maintenance, 
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Location 
Co-contributions 

(Local 
Total Governmen 

Funding Cth From Co 
DRFID Project title Proponent t Area/s or Description 

funding Western Contribution project 
conditions 

state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

Green bushes; and mit igating disaster risks. By 
Brookton;Broo strengthening access to 
me;Broomehill aeromedica l services and 
- disaster response, the program 
Tambellup;Bru ensures safer, more reliable air -

ce Rock; transport for regional Western 
Sunbury; Austral ia, particularly for 
Busselton; Aboriginal communit ies and 
Capel; disaster-prone areas. 
Carnamah; 
Carnarvon; 
Chapman 
Valley; 
Chittering; 
Coll ie; 
Coolgardie; 
Coorow; 
Corrigin; 
Cranbrook; 
Cuball ing; Cue; 
Cunderdin; 
Dalwallinu; 
Dandaragan; 
Dardanup; 
Denmark; 
Derby-West 
Kimberley; 
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Location 
Co-contributions 

(Local 
Total Governmen 

Funding Cth From Co 
DRFID Project title Proponent t Area/s or Description 

funding Western Contribution project 
conditions 

state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

Donnybrook-
Balingup; 
Dowerin; 
Dumbleyung; 
Dundas; East 
Pi Ibara; 
Esperance; 
Exmouth; 
Gingin; 
Gnowangerup; 
Greater 
Geraldton; 
Halls Creek; 
Harvey; Irwin; 
Jerramungup; 
Kalgoorlie-
Boulder; 
Karratha; 
Katanning; 
Kellerberrin; 
Kent; Kojonup; 
Kondinin; 
Koorda; Kulin; 
Lake Grace; 
Laverton; 
Manjimup; 
Meekatharra; 
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Location 
Co-contributions 

(Local 
Total Governmen 

Cth From Co Funding 
DRFID Project title Proponent tArea/s or Description 

funding Western Contribution project 
conditions 

state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

Menzies; 
Merredin; 
Minge new; 
Moora; 
Morawa; 
Mount 
Magnet; 
Mount 
Marshall; 
Mukinbudin; 
Munda ring; 
Murchison; 
Murray; 
Nannup; 
Narembeen; 
Narrogin; 
Ngaanyatjarra 
ku; Northam; 
Northampton; 
Nungarin; 
Perenjori; 
Pingelly; 
Plantagenet; 
Port Hedland; 
Quairading; 
Ravensthorpe; 
Sandstone; 
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Location 
Co-contributions 

(Local 
Governmen 

Cth 
Total 

Funding 
DRFID Project title Proponent t Area/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

Shark Bay; 
Tammin; 
Three Springs; 
Toodyay; 
Trayning; 
Upper 
Gascoyne; 
Victoria Plains; 
Wagin; 
Wandering; 
Waroona; 
West Arthur; 
Westonia; 
Wickepin; 
Williams; 
Wiluna; 
Wongan-
Ballidu; 
Woodanilling; 
Wyalkatchem; 
Wyndham-
East 
Kimberley; 
Yalgoo; 
Yilgarn; York 

DRFR300072 Emergency Shire of York York The Emergency Evacuation $134,500.00 $0.00 $140,212 .00 $274,712.00 
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Location 
Co-contributions 

(Local 
Governmen 

Cth 
Total 

Funding 
DRFID Project title Proponent tArea/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

Evacuation Centre - Backup Power 
Centre - Backup Generator Upgrade project will 
Power Generator improve disaster resilience at the 
Upgrade York Recreation and Convention 

Centre, and Shire Administration 
Building by upgrading 
switchboards and acquiring an 
8okVA trailer-mounted 
generator. This enables rapid, 
independent power access 
during outages, ensuring critical 
emergency services and welfare 
functions can continue, 
enhancing preparedness, 
operational continuity, and 
public safety in high-risk disaster 
scenarios. 

DRFR300074 Jamukurnu- Jamukurnu- East Pilbara The Jamukurnu-Yapalikurnu s300,ooo.oo $0.00 $100,410.00 s400,410.oo 
Yapalikurnu Yapalikurnu Aboriginal Corporation (JY AC) 
Aboriginal Aboriginal Resilience Capacity Building 
Corporation Corporation Project seeks to gather lessons 
Disaster (Western learnt from extreme weather 
Resilience Desert Lands) events which have impacted 

Capacity Building RNTBC Martu communities, on and off, 

Project determination lands. In addition, 
opportunities for improvement 
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Location 
Co-contributions 

(Local 
Govemmen 

Cth 
Total 

Funding 
DRFID Project title Proponent t Area/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfromAII cost 
territory- government Other 

wide) sources Sources 

from response agencies in 
emergency management 
preparedness and response 
activities will be identified and a 
response plan will be developed 
which specifically addresses the 
role of JY AC as the Regi_stered 
Native Title Body Corporate 
(RNTBC). 

DRFR300079 HeatWatch - Department Western HeatWatch - Department of s246,752.oo s255,038.oo s11,ooo.oo s512,790 .oo 
Department of of Health Australia - All Health Western Australia (WA) 
Health (WA) (WA) project addresses the critical risk 

of heatwaves by leveraging 
advanced machine learning to 
develop HeatWatch, a syndromic 
surveillance system. It supports 
WA Climate Health goals, builds 
on existing infrastructure for 
scalability, and empowers timely 
responses to reduce health 
system demand from 
heatwaves, protect at-risk 
populations, and enhance long-
term resilience. 

DRFR300083 Ngurra Kayanta Ngurra East Pi Ibara; The Ngurra Kayanta Bushfire s890,ooo.oo $0.00 s105,ooo.oo s995,ooo.oo 
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Location 
Co-contributions 

(Local 
Governmen 

Cth 
Total 

Funding 
DRFID Project title Proponent tArea/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfrom All cost 
territory- government Other 

wide) sources Sources 

Bushfire Kayanta Halls Creek Infrastructure Protection Project 
Infrastructure Aboriginal aligns DRF and Second National 
Protection Corporation Action Plan objectives and 
Project actions with community 

aspirations. The project offers 
under-represented First Nations 
People with capacity & 
preparedness in disaster 
resilience through the protection 
of cultural & community assets 
around the Jalyirr Outstation in 
remote Western Australia . The 
project is underpinned by sound 
scientific two-way approaches to 
bushfire risk and mitigation in 
the Great Sandy Desert region. 

DRFR300089 Establishment of Department Western The Establishment of a Remotely $1,221,000.0 s990,323.oo s250,ooo.oo $2,461,323.0 Proponents 
a Remotely of Fire and Australia - All Piloted Natural Hazard 0 0 must provide 
Piloted Natural Emergency Monitoring Capability project evidence of 
Hazard Services will enable DFES to identify and CASA 
Monitoring procure suitable fixed-wing licences for 
Capability remotely piloted aircraft (RPA) the 

to be introduced into service for "Remotely 
defined-use cases. Emerging Piloted 
remotely piloted aircraft systems Natural 
(RPAS) technoloqy offers a Hazard 
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Location 
Co-contributions 

(Local 
Govemmen 

Cth 
Total 

Funding 
DRFID Project title Proponent t Area/s or Description 

From Co 
project 

funding Western Contribution conditions 
state/ Australian sfrom All cost 
territory- government Other 

wide) sources Sources 

transformative capability across Monitoring 
the whole emergency Capability 
management sector. RPAS Project" by 
offers access to low-cost aerial 31 December 
intelligence to support and 2026, in 
maintain situational awareness, order for the 
aid decision-making and project to 
enhance responder and continue. If 
community safety. not provided, 

without 
reasonable 
explanation, 
funding may 
be 
withdrawn. 

DRFR300091 Increasing Karajarri Broome The Increasing Karajarri Ranger $895,114.00 $0.00 $318,387.00 u,213,501.0 
Karajarri Ranger Traditional Capacity to Mitigate Extreme 0 
Capacity to Lands Wildfire Risks project will build 
Mitigate Extreme Association capacity in the Rangers to reduce 
Wildfire Risks the extreme risk of megafires on 

significant environmental, 
cultural, community and 
economic assets. This will be 
achieved through increasing 
targeted early season and 
suppression fire management; 
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Location 
Co-contributions 

(Local 
Total Governmen 

Cth From Co Funding 
DRFID Project title Proponent t Area/s or Description 

funding Western Contribution project 
conditions 

state/ Australian sfrom All cost 
territory- government Other 

wide) sources Sources 

preparedness through more 
waterpoints, grading and a light 
fire tan ker; plann ing through 
increased information collated in 
a dashboard; and ignition 
management through 
community engagement. 
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Attachment B 

Details of Western Australian Program administration funding 

Description how Western Cth funding 
Australia intends to use (1.52 per cent of the total 
administration funding Commonwealth funding Co-contribution (from jurisdiction) Funding conditions 

awarded awarded to Western Australia 
for projects under Round Three) 

$180,983.06 $180,983.06 Administrative funding can be used by 
Western Australia for costs that directly relate 
to administering Program rounds for wh ich 
Commonwealth funding has been delivered. 
These funds cannot be used for the 
administration of specific projects (i.e. where 
Western Austral ia is the project proponent). 
These funds cannot be used for costs directly 
related to the preparation or facilitation of 
DRF applications for future rounds (i .e. for 
project proposals that have not yet been 
assessed and funded) . 

Western Australia is required to report on the 
use of administration funding in line with the 
Audit and Reporting Framework. 

Refer to section 3.1.4 of the Program 
Guidelines for further deta il on these and other 
conditions. 

In accordance with section 3.1.4 of the Program Guidelines, Western Australia is required to match the administrative funding provided by the Commonwealth (either cash or in-kind). 
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