

Appendix

Clean Energy Capital Investment Fund

FEDERATION FUNDING AGREEMENT - EDUCATION AND SKILLS

Table 1: Formalities and operation of schedule																										
Parties	Commonwealth Tasmania																									
Duration	This Appendix is expected to expire on 30 June 2028, or on completion of all approved projects (whichever is later), including final performance reporting and processing of final payments against milestones.																									
Purpose	<p>This Appendix will support the delivery of projects under the Clean Energy Capital Investment Fund in Tasmania.</p> <p>This project will upgrade and expand clean energy training facilities at TasTAFE's Alanvale campus in northern Tasmania. It will invest in contemporary equipment and fit-for-purpose learning spaces for electrotechnology, battery, solar and electric vehicle training. This will increase training capacity, improve safety and consistency across Tasmania, and better prepare learners for clean energy jobs.</p>																									
Estimated Financial contribution	<p>The Commonwealth will provide an estimated total financial contribution to Tasmania of \$2,586,609 in respect of this Appendix.</p> <table border="1"> <thead> <tr> <th>Table 1</th> <th>2025-26</th> <th>2026-27</th> <th>2027-28</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>(\$)</td> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td>Estimated total budget</td> <td>2,035,626.30</td> <td>175,000.00</td> <td>775,982.70</td> <td>2,986,609.00</td> </tr> <tr> <td><i>Less estimated National Partnership Payments</i></td> <td><i>1,810,626.30</i></td> <td><i>0.0</i></td> <td><i>775,982.70</i></td> <td><i>2,586,609.00</i></td> </tr> <tr> <td>Balance of non-Commonwealth contributions</td> <td>225,000.00</td> <td>175,000.00</td> <td>0.0</td> <td>400,000.00</td> </tr> </tbody> </table>	Table 1	2025-26	2026-27	2027-28	Total	(\$)					Estimated total budget	2,035,626.30	175,000.00	775,982.70	2,986,609.00	<i>Less estimated National Partnership Payments</i>	<i>1,810,626.30</i>	<i>0.0</i>	<i>775,982.70</i>	<i>2,586,609.00</i>	Balance of non-Commonwealth contributions	225,000.00	175,000.00	0.0	400,000.00
Table 1	2025-26	2026-27	2027-28	Total																						
(\$)																										
Estimated total budget	2,035,626.30	175,000.00	775,982.70	2,986,609.00																						
<i>Less estimated National Partnership Payments</i>	<i>1,810,626.30</i>	<i>0.0</i>	<i>775,982.70</i>	<i>2,586,609.00</i>																						
Balance of non-Commonwealth contributions	225,000.00	175,000.00	0.0	400,000.00																						

Table 2: Tasmania – Performance requirements, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Tasmania Proposal - Clean Energy Capital Investment Fund	Milestone 1 <ul style="list-style-type: none"> Commonwealth approval of the project proposal for the Tasmania Proposal - Clean Energy Capital Investment Fund, including the designated co-contribution. 	On execution	\$1,810,626.30
	Milestone 2 <ul style="list-style-type: none"> Commonwealth acceptance of an initial progress report from commencement of the project to 1 September 2026, signed by a senior official with responsibility for skills that includes or attaches details on progress relating to: <ul style="list-style-type: none"> Project plan, governance, management and reporting arrangements established. Procurement and tender documentation drafted for necessary infrastructure and resources for EV and clean energy spaces. Preliminary design work for fit out of clean energy and EV training spaces. Approval of Eligible State Expenditure report for the purpose of reporting co-contributions, in accordance with the Clean Energy Capital Investment Fund Guidelines. 	30/09/2026	Nil
	Milestone 3 <ul style="list-style-type: none"> Commonwealth acceptance of a progress report from 2 September 2026 to 1 January 2027, signed by a senior official with responsibility for skills that includes or attaches details on progress relating to: <ul style="list-style-type: none"> Procurement and purchasing process for clean energy and EV equipment. Preliminary fit-out works progressed for the Clean Energy Learning Space and EV Learning Space. Installation scheduling and preparation for battery, solar and EV equipment. Any concerns you need to raise with the Commonwealth. 	1/02/2027	Nil

	<p>Milestone 4</p> <ul style="list-style-type: none">• Commonwealth acceptance that Tasmania has implemented the Tasmania Proposal – Clean Energy Capital Investment Fund, as evidenced through a report signed by a senior official with responsibility for skills that includes or attaches:<ul style="list-style-type: none">○ A final acquittal report that includes outcomes against each of the project milestones, including confirmation of delivery against approved activities and evidence of completion of delivery including:<ul style="list-style-type: none">▪ Completion of all approved clean energy and EV training spaces at the Alanvale campus, with all infrastructure and equipment fully installed.▪ Finalisation of all procurement, construction, fit-out and installation activities in line with the approved project scope.▪ Confirmation that all project milestones have been delivered as planned.▪ Photographs of updated or new training infrastructure;• Approval of the Eligible State Expenditure report for the purpose of reporting co-contributions, in accordance with the Clean Energy Capital Investment Fund Guidelines; and• Signed financial acquittal evidencing expenditure in accordance with the funding agreement.	28/02/2028	\$775,982.70
--	---	------------	--------------

OFFICIAL

OFFICIAL

The Parties have confirmed their commitment to this Appendix as follows:

Signed for and on behalf of the Commonwealth of
Australia by




The Honourable Andrew Giles MP

Minister for Skills and Training

2 / 4 / 2026

Signed for and on behalf of the
State of Tasmania by



The Honourable Felix Ellis MP

Minister for Business, Industry and Resources

Minister for Skills and Jobs

Minister for Police, Fire and Emergency Management

4 / 5 / 2026

OFFICIAL

OFFICIAL