

Food Waste for Healthy Soils Fund

FEDERATION FUNDING AGREEMENT - ENVIRONMENT

Table 1: Formalities and operation of Schedule																																	
Parties	Commonwealth New South Wales																																
Duration	This Schedule is expected to expire on 30 June 2028 or on completion of final performance reporting and processing of final payments against milestones, whichever is later.																																
Purpose	This Schedule supports the delivery of projects funded under the Food Waste for Healthy Soils Fund that include: <ul style="list-style-type: none"> • infrastructure upgrades and developments that support the diversion of organic waste from landfill • an increase in the quantity and improvement to the quality, safety and consistency of recycled organic waste, especially for use in the agricultural industry and • development of sustainable markets for high-value nutrient rich compost and soil conditioners. 																																
Estimated financial contributions	<p>The Commonwealth will provide a maximum estimated total financial contribution of \$2.690 million to New South Wales. All payments are GST exclusive.</p> <p>The estimated financial contribution to be provided by the Commonwealth is outlined in Table 1.</p> <table border="1"> <thead> <tr> <th>Table 1 (\$ million)</th> <th>2022- 23</th> <th>2023- 24</th> <th>2024- 25</th> <th>2025- 26</th> <th>2026- 27</th> <th>2027- 28</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>Estimated total budget</td> <td>1.778</td> <td>0.624</td> <td>0.800</td> <td>1.794</td> <td>0.383</td> <td>0.000</td> <td>5.379</td> </tr> <tr> <td><i>Less estimated National Partnership Payments</i></td> <td>0.889</td> <td>0.312</td> <td>0.400</td> <td>0.897</td> <td>0.192</td> <td>0.000</td> <td>2.690</td> </tr> <tr> <td>Balance of non-Commonwealth contributions</td> <td>0.889</td> <td>0.312</td> <td>0.400</td> <td>0.897</td> <td>0.192</td> <td>0.000</td> <td>2.690</td> </tr> </tbody> </table> <p>Note: Individual values may not sum up to the published totals due to rounding. Balance of non-Commonwealth contributions includes contributions from New South Wales to at least match the Commonwealth's contribution but does not include contributions from third parties such as Project Proponents.</p>	Table 1 (\$ million)	2022- 23	2023- 24	2024- 25	2025- 26	2026- 27	2027- 28	Total	Estimated total budget	1.778	0.624	0.800	1.794	0.383	0.000	5.379	<i>Less estimated National Partnership Payments</i>	0.889	0.312	0.400	0.897	0.192	0.000	2.690	Balance of non-Commonwealth contributions	0.889	0.312	0.400	0.897	0.192	0.000	2.690
Table 1 (\$ million)	2022- 23	2023- 24	2024- 25	2025- 26	2026- 27	2027- 28	Total																										
Estimated total budget	1.778	0.624	0.800	1.794	0.383	0.000	5.379																										
<i>Less estimated National Partnership Payments</i>	0.889	0.312	0.400	0.897	0.192	0.000	2.690																										
Balance of non-Commonwealth contributions	0.889	0.312	0.400	0.897	0.192	0.000	2.690																										

Additional terms	<p>Financial Contributions</p> <ol style="list-style-type: none"> 1. New South Wales (NSW) is responsible for provision of funds to Project Proponents and reporting on the implementation of the projects listed in Table 3. 2. The Commonwealth will contribute up to one third of the cost of each project listed in Table 3 and NSW will at least match the Commonwealth's contribution for each project. NSW will use best endeavours to ensure that each Project Proponents provides the funding required for each project. <p>Payments</p> <ol style="list-style-type: none"> 3. The Commonwealth will make payments subject to NSW demonstrating that relevant milestones have been met. 4. If the maximum Commonwealth payment shown in Table 2 is not made in a given financial year the Commonwealth will endeavour to move funds into a later year at its discretion. The Commonwealth makes no guarantee that unspent funding (if any) will be carried into later years. A discussion between the parties will occur prior to any decision being made on unspent funding. <p>Reporting</p> <ol style="list-style-type: none"> 5. NSW will report annually to demonstrate performance against indicators a – d below and that Commonwealth funding has been matched. These reports will include: <ol style="list-style-type: none"> (a) a statement of funds paid to Project Proponents (b) a statement of cash and in-kind contributions from Project Proponents (c) details of projects: <ol style="list-style-type: none"> 1 progress made in delivering the project including: <ol style="list-style-type: none"> i) progress made to finalise funding arrangements between NSW and its Project Proponents ii) progress made to obtain appropriate regulatory approvals to conduct the project iii) construction/installation progress 2 the number of full-time equivalent (FTE) jobs created during the construction phase of the project (d) for completed projects: <ol style="list-style-type: none"> 1 the volume of additional organic waste each facility can process each year (total additional capacity) 2 the actual volume of additional organic waste being processed following project commissioning (actual used capacity) 3 the end markets that have been/are being developed for recycled organic products produced by each facility
------------------	---

	<p>4 the number of ongoing FTE jobs created as a result of the project</p> <p>5 project benefits realised including how the quality, safety and consistency of recycled organic products has improved.</p> <p>6. NSW will provide project data updates as requested by the Commonwealth (but no more frequently than on a quarterly basis).</p> <p>7. NSW will provide advice to the Commonwealth as soon as known on projects that are unlikely to progress or if issues arise that will impact project completion.</p>
--	--

Table 2: Milestones, reporting and payment summary			
Output	Performance milestones	Report due	Payment
Delivery of projects listed in Table 3.	<p>Milestone 1</p> <ul style="list-style-type: none"> Quarterly project data provided for the period ending 31 March. The value of payments made or accrued to Project Proponents consistent with this agreement for the period of (1 October 2022 – 30 June 2023). 	30 April 2023	<p>Equal to:</p> <p>The Commonwealth's co-contributions to payments made or expected to be made under this agreement for the period (1 July 2022 – 30 June 2023).</p> <p>(\$888,901 PAID)</p>
	<p>Milestone 2</p> <ul style="list-style-type: none"> Quarterly project data provided for the periods ending 30 June, 30 September, 31 December and 31 March. The value of payments made or accrued to Project Proponents consistent with this agreement for the period of (1 July 2023 – 30 June 2024). 	30 April 2024	<p>Equal to:</p> <p>The Commonwealth's co-contributions to payments made or expected to be made under this agreement for the period (1 July 2023 – 30 June 2024).</p> <p>(\$312,103 PAID)</p>
	<p>Milestone 3</p> <ul style="list-style-type: none"> Quarterly project data provided for the periods ending 30 June, 30 September, 31 December and 31 March. The value of payments made or accrued to Project Proponents consistent with this agreement for the period of (1 July 2024 – 30 June 2025). 	30 April 2025	<p>Equal to:</p> <p>The Commonwealth's co-contributions to payments made or expected to be made under this agreement for the period (1 July 2024 – 30 June 2025).</p> <p>(\$400,000 PAID)</p>

OFFICIAL

	<p>Milestone 4</p> <ul style="list-style-type: none"> • NSW has provided project data updates as requested by the Commonwealth (but no more frequently than on a quarterly basis). • Annual Report provided for the period 1 April 2025 - 31 March 2026. • The value of payments made or expected to be made to approved Project Proponents consistent with this agreement for the period of (1 July 2025 – 30 June 2026). 	<p>30 April 2026</p>	<p>Equal to:</p> <p>The Commonwealth's co-contributions to payments made or expected to be made under this agreement for the period (1 July 2025 – 30 June 2026).</p> <p>Up to a maximum of \$897,000, subject to Additional term 4.</p>
	<p>Milestone 5</p> <ul style="list-style-type: none"> • NSW has provided project data updates as requested by the Commonwealth (but no more frequently than on a quarterly basis). • Annual Report provided for the period 1 April 2026 - 31 March 2027. • The value of payments made or expected to be made to approved Project Proponents consistent with this agreement for the period of (1 July 2026 – 30 June 2027). 	<p>30 April 2027</p>	<p>Equal to:</p> <p>The Commonwealth's co-contributions to payments made or expected to be made under this agreement for the period (1 July 2026 – 30 June 2027).</p> <p>Up to a maximum of \$191,500, subject to Additional term 4.</p>
	<p>Milestone 6</p> <ul style="list-style-type: none"> • If applicable, NSW has provided project data updates as requested by the Commonwealth (but no more frequently than on a quarterly basis). • If applicable, Annual Report provided for the period 1 April 2027 - 31 March 2028. • If applicable, the value of payments made or expected to be made to approved Project Proponents consistent with this agreement for the period of (1 July 2027 – 30 June 2028). 	<p>30 June 2028</p>	<p>Equal to:</p> <p>The Commonwealth's co-contributions to payments made or expected to be made under this agreement for the period (1 July 2027 – 30 June 2028).</p> <p>Any remaining funds as per Additional term 4.</p>

Note: If acceptable evidence of a milestone is submitted after 1 May (but no later than 30 June) in any given financial year, this may result in the Commonwealth accruing the expense (rather than making the payment that year), meaning that the Commonwealth payment is made in the subsequent financial year.

Table 3: Projects			
Project title and description	Project Proponents	Expected project completion date	Commonwealth funding
<p>GRL Food and Garden Organics (FOGO) Transition Project</p> <p>The project will upgrade the existing Global Renewables Eastern Creek waste processing facility to process FOGO. The facility's compost hall will be upgraded as part of a larger project to allow FOGO to be processed separately to municipal solid waste (MSW) streams. The new FOGO process will 'plug-into' the existing MSW plant to minimise interruption and maximise existing capital.</p> <p>The project will install FOGO consolidation, sorting and processing equipment.</p> <p>The project will increase waste processing capacity by 40,000 tonnes per annum and create 2 jobs during construction and 1.5 ongoing jobs following commissioning.</p>	Global Renewables Eastern Creek Pty Ltd	31 October 2025	\$1,000,000
<p>Ravensworth Facility Composting Equipment</p> <p>The project will double the organic processing capacity at the Ravensworth Compost Facility. The upgrade will allow the facility to accept FOGO and will reduce the composting footprint by up to 70%.</p> <p>The project will install a new trommel screen and mixing/deep stacking unit.</p> <p>The project will increase waste processing capacity by 29,000 tonnes per annum and create 1 ongoing jobs following commissioning.</p>	Loop Organics Pty Ltd	30 November 2023 (Completed)	\$200,387
<p>Development of a Organic High-grade Compost Facility</p> <p>The project will upgrade the Polpure compost facility to enable processing of green waste and FOGO. Produced high-grade organic fertiliser products, along with existing worm casting products, will be suitable for domestic markets.</p> <p>The project will install two shredders, a windrow turner, a second composter and weighbridge and build the collection facility (an enclosed shed).</p> <p>The project will increase waste processing capacity by 9,280 tonnes per annum and create 1 job during construction and 2 ongoing jobs following commissioning.</p>	Polpure Pty Ltd	28 February 2026	\$245,000

<p>Organics Recovery - For Circular Economy</p> <p>The project will increase processing capacity for anticipated additional FOGO at Worm Tech's Carrathool facility.</p> <p>The project will install composting equipment (wind sifter and trommel screen), infrastructure (construction of windrow pads and shed) and purchase a truck to meet site transport requirements.</p> <p>The project will increase waste processing capacity by 30,000 tonnes per annum and create 1 job during construction and 1 ongoing job following commissioning.</p>	Worm Tech Pty Ltd	31 January 2024 (Completed)	\$286,617
<p>Australian Native Landscapes - New composting facility at Buttonderry</p> <p>The project will establish a new organic recycling facility at Wyong NSW to provide FOGO processing capacity to meet the future needs of the Central Coast region. The project will use a range of technologies to process organics to form finished products certified and compliant to AS4454.</p> <p>The project will build a new enclosed processing and composting facility to enable stabilisation of organics, and capability to blend and mix organics to form finished products.</p> <p>The project will increase waste processing capacity by 60,000 tonnes per annum and create 2 jobs during construction and 6 ongoing jobs following commissioning.</p>	Australian Native Landscapes Pty Ltd	30 June 2026	\$957,500

OFFICIAL

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth
of Australia by




The Honourable Murray Watt

Minister for the Environment and Water

115 / 2026

Signed for and on behalf of the State of New South
Wales by



The Honourable Penny Sharpe MLC

Minister for the Environment

~~115~~ / 2026

4/6

OFFICIAL