

Appendix 3a – Western Australia – List of projects to be contracted

rPPP Program stream	Applicant Organisation	Project Title	Project Description	Project Location	State	Commonwealth Funding Approved
Two	Shire of Broome	Walmanyjun/Cable Beach Foreshore Redevelopment (Stages 2 & 3)	Funding will support the redevelopment of the Walmanyjun/Cable Beach Foreshore including improvements to accessibility, community facilities, and conservation.	Cable Beach	WA	\$26,361,852
TOTAL						\$26,361,852

Appendix 3b – Western Australia – Milestone payment schedule

Western Australia – Performance requirements, reporting and payment summary			
Output	Performance milestones	Due	Payment
State agreement to support delivery of batch 1 projects.	Execution of this schedule between the Commonwealth and State.	On execution	\$26,361,852
State administration costs	N/A	On execution	\$281,809
Final progress report and final acquittal	<p>State provides confirmation of the completion of all projects and the Commonwealth accepts the final report. This final report should provide evidence and a descriptive summary of the completion of each funded project. It should also include information on all income and expenditure in respect of each funded project and be signed off as a true and accurate record by a senior officer of the relevant state department who has delegation to approve the final report and acquittal.</p> <p>The final report will constitute a final acquittal of Commonwealth funding and should confirm the final amount of any unused portions of program funding to be kept by the State.</p>	Within six months of the completion of the final project	N/A

The Parties have confirmed their commitment to this schedule as follows:

Signed for and on behalf of the Commonwealth of Australia by



The Honourable Catherine King MP
Minister for Infrastructure, Transport, Regional Development and Local Government

August 2024

Signed for and on behalf of the State of Western Australia by



The Honourable Rita Saffioti MLA
Deputy Premier

03 August 2024
September